Bidding Requirements, Contract Forms and Conditions of the Contract

ADDENDUM
Section 00900

ADDENDUM NO. 1
Date October 3, 2019
City of Austin

Project Name Ullrich Water Treatment Plant Lime Feed Loop

C.I.P. No. 5335.070 IFB No.: CLMC750

This Addendum forms a part of the Contract and corrects or modifies original Bid
Documents. Acknowledge receipt of this addendum in space provided on bid form.
Failure to do so may subject bidder to disqualification.

A. Project Manual Revisions:
1. Table of Contents: Replaced in its entirety in Volumes 1 through 4 with the
attached.
Section 00020: Replaced in its entirety with the attached.
Section 00100: Replaced in its entirety with the attached.
Section 00300L: Replaced in its entirety with the attached.
Section 00810: Replaced in its entirety with the attached.
Section 00810A: Deleted in its entirety.
Section 00820: Deleted in its entirety.
Section 00840: Replaced in its entirety with the attached.

MBE/WBE Procurement Program (Volume 3): Replaced in its entirety with the
attached.
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B. Drawing Revisions:
Digitally signed by Jason E. Anderson
Contact Info: Carollo Engineers, Inc.
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Approved by ENGINEER/ARCHITECT (as applicable per license requirements)
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15278 08/05/19 Steel Pipe
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15400 08/05/19 Plumbing Fixtures and Equipment
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15732 08/05/19 Air Conditioning Units

15812 08/05/19 Metal Ducts
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15954 08/05/19 Testing, Adjusting, and Balancing for HVAC
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16121
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16600
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08/05/19
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08/05/19
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480 Volt Motor Control Center Modifications
Raceways, Fittings and Supports

Wiring (600 Volts and Below)

Low Voltage Motors Up To 500 Horsepower

Boxes and Cabinets

Wiring Devices

Field Control Stations and Field Control Panels
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Disconnect Switches and Enclosed Circuit Breakers
Calibration, Testing and Setting
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VOL. 4 of 4 06/2018

END

Process Instrumentation and Control System PICS

Specific Control Strategies

Instrument and Control Cabinets and Associated Equipment
Field Instrumentation and Sensing Devices

Pressure/Vacuum Measurement: Diaphragm and Annular Seals
Pressure/Vacuum Measurement: Instrument Valves
Pressure/Vacuum Measurement: Gauges

Distributed Control System

Temperature Measurement: Temperature Gauge

MBE/WBE Procurement Program Package”’!

ROCIP Project Safety Manual
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SECTION REPLACED IN ITS ENTIRETYAP?

INVITATION FOR BIDS
Section 00020

1. OVERVIEW AND PROJECT INFORMATION

Following is a summary of information for this Project. Bidder is cautioned to refer to other
sections of the Project Manual, Drawings and Addenda (Bid Documents) for further details.

The City of Austin, hereafter called OWNER, is requesting sealed written Bids for furnishing
all labor, materials, equipment, supervision, and incidentals, and for performing all Work
required for the following:

Project: Ullrich Water Treatment Plant Lime Feed Loop

Located at: Albert H. Ullrich Water Treatment Plant, 1000 Forest View Drive, Austin
TX, 78746

CIP ID No.: 5335.070

Solicitation No.: CLMC750

The Work consists of modification and upgrade of the lime slurry feed system and lime grit
classifier system, lime handling building ventilation improvements, and miscellaneous lime
system improvements.

2. BID DOCUMENTS

Bid Documents are obtained through the City’'s Vendor Connection website, log on
www.austintexas.gov/financeonline/vendor connection/index.cfm. A complete set of Bid
Documents, including all sections of the Project Manual and Drawings, are included in the
attachments section of each solicitation.

All addenda and answers to Bidders’ questions will also be posted in the attachments
section for each solicitation on the City’s Vendor Connection website.

3. SUBMISSION OF BIDS

Sealed Bids will be received at the Capital Contracting Office, One Texas Center, 505 Barton
Springs Rd., Suite 1045-C, Austin, Texas 78704, and then publicly opened and read aloud in
the SUITE 1045-C, Congress Conference Room.

Bid may be mailed or delivered (in person or by Federal Express, Express Mail or other
delivery service) using the appropriate address below:

Address for US Mail (If mailed to the Address for Hand Delivery, FedEx, UPS or
physical address, the bid will be returned Courier

unopened)

City of Austin City of Austin, One Texas Center

Capital Contracting Office Capital Contracting Office

P. O. Box 1088 505 Barton Springs Road, Suite 1045-C
Austin, Texas 78767-8845 Austin, Texas 78704

NOTE: Bids must be received and time stamped in the Capital Contracting Office
prior to the Due Date and Time. It is the responsibility of the Bidder to ensure that
their Bid arrives at the Bid Opening desk in the Capital Contracting Office prior to
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the time and date indicated. Arrival at the City’'s mailroom, mail terminal, or post
office box will not constitute the Bid arriving on time.

ALL BIDS ARE DUE PRIOR TO (Austin time) October 31, 2019, 10:30 AM

ALL COMPLIANCE PLANS ARE DUE PRIOR TO (Austin time) October 31, 2019,
2:30 PM

BIDS WILL BE OPENED AT (Austin time) October 31, 2019, 2:30 PM

ALL BIDS AND COMPLIANCE PLANS NOT RECEIVED PRIOR TO THE DATE AND TIME
SET FORTH ABOVE WILL NOT BE ACCEPTED FOR CONSIDERATION. The time stamp
clock in SUITE 1045-C is the time of record and is verified with www.time.gov, the official
U.S. time.

4. VENDOR REGISTRATION AND NON-DISCRIMINATION

All CONTRACTORS must be registered to do business with OWNER prior to the Contract
Award. All Subcontractors must be registered with the OWNER prior to execution of a
contract. Prime Contractors are responsible for ensuring that their Subcontractors are
registered as vendors with the City of Austin. Registration can be done through the
OWNER’s on-line Vendor Registration system. Log onto and follow directions:
https://www.ci.austin.tx.us/vss/Advantage.

The City of Austin, in accordance with the provisions of Title VI of the Civil Rights Act of
1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies
all bidders that it will affirmatively ensure that any contract entered into pursuant to this
advertisement, disadvantaged business enterprises will be afforded full and fair opportunity
to submit bids in response to this invitation and will not be discriminated against on the
grounds of race, color, or national origin in consideration for an award.

5. MBE/WBE PROCUREMENT PROGRAM

The City’s Small & Minority Business Resources Department (SMBR) has selected this
project for a new pilot program on Good Faith Efforts requirements. For this pilot program
only, SMBR will be responsible for performing the initial notification of subcontractors on the
availability list. All other steps in the Good Faith Effort process remain the responsibility of
the bidder. For more detailed information, please review Volume 2 — MBE/WBE Procurement
Program Package for complete instructions and requirements on this new pilot program.
SMBR staff will be in attendance at the pre-bid meeting to outline the pilot program
requirements. In order to submit a bid as a prime contractor on this project, the bidder
must submit the following information to the Capital Contracting Office Contact listed below
no later than three business days after the pre-bid date. The information must include:
bidder name, name of contact person representing the prime firm on this project, phone
number and email of contact person, and date and time subcontractors must submit bids to
your firm. Bidder's (Prime firm) failure to provide this information within the required
timeframe may be cause to reject a Bid.

All City procurements are subject to the City’s Minority-Owned and Women-Owned Business
Enterprise Procurement Program found at Chapter 2-9-A of the City Code, as amended. The
Program provides Minority-Owned and Women-Owned Business Enterprises (MBEs/WBEs) or
Disadvantaged Business Enterprises (DBEs) full opportunity to participate in all City
contracts. Goals for MBE/WBE or DBE participation are stated for each solicitation.
Information on achieving the goals or documenting good faith efforts to achieve the goals
are contained in the MBE/WBE Procurement Program Package or DBE Procurement Program
Package attached to the solicitation. When goals are established, Bidders are required to
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complete and return the MBE/WBE or DBE Compliance Plan with their Bid. If a Compliance
Plan is not submitted prior to the date and time set forth in the solicitation, the Bid will not
be accepted for consideration. (See Section 00820 for MBE/WBE requirements on "no goal"
solicitations.)

6. BID GUARANTY

All Bids shall be accompanied by an acceptable Bid guaranty in an amount of not less than
five percent (5%) of the total Bid, as specified in Section 00100, Instructions to Bidders.

7. BONDS AND INSURANCE

Performance and payment bonds when required shall be executed on forms furnished by
OWNER. Each bond shall be issued in an amount of one hundred percent (100%) of the
Contract Amount by a solvent corporate surety company authorized to do business in the
State of Texas, and shall meet any other requirements established by law or by OWNER
pursuant to applicable law.

Minimum insurance requirements are specified in Section 00810, Supplemental General
Conditions.

8. WAGE COMPLIANCE

Minimum wage rates have been established and are specified in Section 00830, Wage Rates
and Payroll Reporting.

9. CONTRACT TIME

Contract Time is of the essence and all Work shall be substantially completed within three
hundred seventy (370) Working Days after date specified in the Notice to Proceed, in
accordance with the Bid Form, Section 00300L.

Final completion shall be achieved within thirty (30) Working Days after substantial
completion.

Liquidated damages are one thousand six hundred fifty seven dollars ($1,657) per Working
Day for failure to substantially complete the work and one thousand dollars ($1,000) per
Calendar Day for failure to achieve final completion within thirty (30) Working Days after
substantial completion, in accordance with the Bid Form, Section 00300L.

10. OWNER’'S RIGHTS

OWNER reserves the right to reject any or all Bids and to waive any minor informality in any
Bid or solicitation procedure (a minor informality is one that does not affect the
competitiveness of the Bid).

11. PRE-BID CONFERENCE

A mandatory Pre-Bid Conference will be held on September 17, 2019 at 10:00 AM Austin
time, at 1000 Forest View Drive, Austin, Texas 78746.
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Attendance is mandatory unless otherwise stated. Bidders must attend any mandatory
Pre-Bid Conference and are encouraged to attend any non-mandatory Pre-Bid Conference
to ensure their understanding of OWNER’s bidding and contracting requirements,
particularly MBE/WBE or DBE Procurement Program requirements. The City's Small &
Minority Business Resources Department (SMBR) has selected this project for a new pilot
program on Good Faith Efforts requirements. For this pilot program, SMBR will be
responsible for performing the initial notification of subcontractors on the availability list. All
other steps in the Good Faith Effort process remain the responsibility of the bidder. For
more detailed information, please review Volume 2 - MBE/WBE Procurement Program
Package for complete instructions and requirements on this new pilot program. SMBR staff
will be in attendance at the pre-bid meeting to outline the pilot program requirements. If
the Pre-Bid Conference is mandatory the Bidder must arrive and sign-in within fifteen (15)
minutes of the scheduled start time of the meeting, otherwise the Bidder will not be
allowed to submit a Bid for the project.

12. ANTI-LOBBYING AND PROCUREMENT

On June 14, 2018, the Austin City Council adopted Ordinance No. 20180614-056 replacing
Chapter 2.7, Article 6 of the City Code relating to Anti-Lobbying and Procurement. The
policy defined in this Code applies to Solicitations for goods and/or services requiring City
Council approval under City Charter Article VII, Section 15 (Purchase Procedures). The City
requires Offerors submitting Offers on this Solicitation to certify that the Offeror has not in
any way directly or indirectly had communication restricted in the ordinance section 2-7-104
during the No-Lobbying Period as defined in the Ordinance. The text of the City Ordinance is
posted on the Internet at:

https://assets.austintexas.gov/purchase/downloads/New ALO Ordinance No 20180614-056.pdf

13. AUTHORIZED CONTACT PERSONS

The persons listed below may be contacted for information regarding the Invitation for Bid.

PROJECT MANAGER: Nick Sybille, phone 512-974-3566, email
Nicholas.Sybille@austintexas.gov

CAPITAL CONTRACTING OFFICE CONTACT: Denice Parris, phone 512-974-5608, email
Denice.Parris@austintexas.gov

SMALL & MINORITY BUSINESS RESOURCES DEPARTMENT CONTACT: John Wesley-Smith,
phone 512-974-7758, email John.Wesley-Smith@austintexas.gov

END

ADL Addendum No. 1 - October 3, 2019
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SECTION REPLACED IN ITS ENTIRETYAP!

INSTRUCTIONS TO BIDDERS
Section 00100

1. PREPARATION OF BID

1.1 Bid Documents. Each Bidder must prepare its Bid in ink on forms furnished by OWNER
or as otherwise specified or permitted. Blank spaces for each item in Bid form must be
filled. Bidder must submit a price for each item in Bid. In case of conflict between unit
prices and extensions, unit prices shall govern. The Bid must be executed in the complete
and correct legal name of individual, partnership, firm, corporation or other legal entity
constituting the Bidder.

1.2 Vendor Registration. All CONTRACTORS must be registered to do business with
OWNER prior to Contract Award. All Subcontractors must be registered with the OWNER
prior to execution of a contract. Prime Contractors are responsible for ensuring that
their Subcontractors are registered as vendors with the City of Austin. Registration can be
done through the OWNER’s on-line Vendor Registration system. Log onto
https://www.ci.austin.tx.us/vss/Advantage and follow the directions.

1.3 Pre-Bid Conference. Unless otherwise notified, Bidders must attend the Pre-Bid
Conference to ensure their understanding of OWNER’s bidding and contracting
requirements, particularly MBE/WBE Procurement Program requirements.

1.4 Sales Tax Exemption. The Owner is a tax-exempt organization as defined by Chapter
11 of the Property Tax Code of Texas. Bid prices shall not include sales tax on materials,
supplies, or equipment that are incorporated into the real property interest of the OWNER
or are otherwise completely used and consumed in the performance of the Contract. OWNER
will furnish CONTRACTOR with a Sales Tax Exemption Certificate to be issued to Suppliers in
lieu of the tax.

1.5 Minimum Wages. Workers on Project shall be paid not less than wage rates, including
fringe benefits, as published by the Department of Labor (DOL) for Building Construction and
Heavy and Highway Trades “"AS APPLICABLE"” and/or the minimum wage required by City of
Austin Ordinance No. 20160324-015, whichever is higher. The Total Minimum Wage required
can be met using any combination of cash and non-cash qualified fringe benefits provided the
cash component meets or exceeds the minimum wage required.

1.6 Addenda. Bidder shall be knowledgeable of all Addenda issued and shall
acknowledge all Addenda in spaces provided on Bid form. Further information regarding the
Bid documents and the Project may be obtained from the Project Manager listed at the end
of Section 00020, Invitation for Bids.

1.7 Required Items. Bids must include all specified items in this section and be
submitted in accordance with paragraph No. 7 below. Any additional requirement to the bid
submittal is specified in Section 00820. Any corrections to a Bid shall be initialed by the
person signing the Bid.

1.8 Professional Services. Bidders must secure any required professional services
that are defined as professional services under the Professional Services Procurement Act,
Chapter 2254 of the Texas Government Code (for example: registered professional land
surveyors and professional engineers) using the qualifications based selection process
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prescribed by that chapter. (Note: It is a violation of State Law to solicit Bids for professional
services.)

1.9 Further Information. Prospective Bidders desiring further information or
interpretation of Project Manual or Drawings must make a written request for such information
to OWNER addressed to the Authorized Contact Person listed in Section 00020 no later than
seven (7) Working Days before Bid opening. Interpretation of Project Manual or Drawings
will be made by Addendum only and obtained through the City’s Vendor Connection website.
Log on to: www.austintexas.gov/financeonline/vendor connection/index.cfm. Any verbal
communications will not be binding on the OWNER.

1.10 Anti-Lobbying and Procurement. Article 6, Chapter 2-7, City Code, repealed and
replaced effective on June 25, 2018, prohibits lobbying activities or representations by Offerors
during the No Lobbying Period as defined in the Ordinance.

1.10.1. FINDINGS; PURPOSE.
(A) The council finds that persons who enter a competitive process for a city
contract voluntarily agree to abide by the terms of the competitive process,
including the provisions of this article.
(B) The council finds that it is in the City's interest:
(i) to provide the most fair, equitable, and competitive process
possible for selection among potential vendors in order to acquire the
best and most competitive goods and services; and
(i) to further compliance with State law procurement requirements.
(C) The council intends that:
(i) each response is considered on the same basis as all others; and
(ii) respondents have equal access to information regarding a
solicitation, and the same opportunity to present information regarding
the solicitation for consideration by the City.

1.10.2. APPLICABILITY.
(A) This article applies to all solicitations except:

(i) City social service funding;
(i) City cultural arts funding;
(iii) federal, state or City block grant funding;
(iv) the sale or rental of real property;
(v) interlocal contracts or agreements; and
(vi) solicitations specifically exempted from this article by council.

(B) Absent an affirmative determination by the council, the purchasing officer
has the discretion to apply this article to any other competitive process.

(C) City Code Section 1-1-99 (Offenses, General Penalty) does not apply to
this article.

1.10.3. DEFINITIONS.
In this article:
(A) AGENT means a person authorized by a respondent to act for or in place
of the respondent in order to communicate on behalf of that respondent.
Each of the following is presumed to be an agent:
(i) a current full-time or part-time employee, owner, director, officer,
member, or manager of a respondent;
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(ii) a person related within the first degree of consanguinity or affinity
to a current fulltime or part-time employee, owner, director, officer,
member, or manager of a respondent;

(iii) a person related within the first degree of consanguinity or affinity
to the respondent, if a respondent is an individual person; and Section
0200 V2, Solicitation Instructions 4 Rev. 06-26-2018

(iv) a lobbyist, attorney, or other legal representative of the
respondent that has been retained by the respondent with respect to
the subject matter of either the solicitation or the respondent’s
response to the solicitation.

(B) AUTHORIZED CONTACT PERSON means a City employee designated in a
City solicitation as the point of contact for all purposes for that solicitation.
(C) CITY EMPLOYEE is defined in Section 2-7-2 (Definitions), and further
includes an independent contractor hired by the City with respect to the
solicitation.
(D) CITY OFFICIAL is defined in Section 2-7-2 (Definitions).
(E) NO-LOBBYING PERIOD means the period of time beginning at the date
and time a solicitation is published and continuing through the earliest of the
following:
(i) the date the last contract resulting from the solicitation is signed;
(ii) 60 days following council authorization of the last contract resulting
from the solicitation; or
(iii) cancellation of the solicitation by the City
(F) PURCHASING OFFICER means the City employee authorized to carry out
the purchasing and procurement functions and authority of the City.
(G) RESPONSE means a written offer or submission in reply to a solicitation.
(H) RESPONDENT means a person or entity that has timely submitted or
subsequently timely submits a response to a City solicitation, even if that
person subsequently withdraws its response or has been disqualified by the
City for any reason. Respondent includes:
(i) a subsidiary or parent of a respondent;
(ii) a joint enterprise, joint venture, or partnership with an interest in a
response and in which a respondent is a member or is otherwise
involved, including any partner in such joint enterprise, joint venture,
or partnership; and
(iii) a subcontractor to a respondent in connection with that
respondent's response.
(I) SOLICITATION means an opportunity to compete to conduct business with
the City that requires council approval under City Charter Article VII Section
15 (Purchase Procedure), and includes, without limitation:
(i) an invitation for bids;
(ii) a request for proposals;
(iii) a request for qualifications;
(iv) a notice of funding availability; and
(v) any other competitive solicitation process for which the purchasing
officer, in the purchasing officer’s sole discretion, affirmatively
determines this article should apply in accordance with Section 2-B.

1.10.4. RESTRICTION ON LOBBYING.
Subject to the exclusions in Section 5 (Permitted Communications), during a
no-lobbying period,
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(A) a respondent or an agent shall not communicate directly with a City
official or a City employee, or both in order to:
(i) provide substantive information about any respondent or response
with respect to the solicitation to which the communication relates;
(ii) encourage the City to reject one or more of the responses to the
solicitation to which the communication relates;
(iii) convey a complaint about the solicitation to which the
communication relates; or
(iv) ask any City official or City employee to favor or oppose,
recommend or not recommend, vote for or against, consider or not
consider, or take action or refrain from taking action on any vote,
decision, or agenda item regarding the solicitation to which the
communication relates.
(B) a City official shall not contact or communicate with a respondent
regarding a response or the solicitation to which the no-lobbying period
applies;
(C) a City employee, other than the authorized contact person, shall not
contact or communicate with a respondent regarding a response or the
solicitation to which the no-lobbying period applies.

1.10.5. PERMITTED COMMUNICATIONS.
The following communications are permitted under this article at any time:
(A) any communication between a respondent or agent and any authorized
contact person, including, without limitation and in accordance with
regulation, any complaint concerning the solicitation;
(B) any communication between a respondent or agent and any person to the
extent the communication relates solely to an existing contract between a
respondent and the City, even when the scope, products, or services of the
current contract are the same or similar to those contained in an active
solicitation;
(C) any communication between a respondent or an agent and a City
employee to the extent the communication relates solely to a non-
substantive, procedural matter related to a response or solicitation;
(D) any communication required by or made during the course of a formal
protest hearing related to a solicitation;
(E) any communication between a respondent or an agent and the City’s
Small & Minority Business Resources Department, that solely relates to
compliance with Chapters 2-9A through 2-9D (Minority-Owned and Women-
Owned Business Enterprise Procurement Program) of the City Code;
(F) any communication between an attorney representing a respondent and
an attorney authorized to represent the City, to the extent the communication
is permitted by the Texas Disciplinary Rules of Professional Conduct;
(G) any communication made by a respondent or an agent to the applicable
governing body during the course of a meeting properly noticed and held
under Texas Government Code Chapter 551 (Open Meetings Act);
(H) any communication between a respondent or an agent and a City
employee whose official responsibility encompasses the setting of minimum
insurance requirements for the solicitation to which the communication
relates, to the extent the communication relates solely to the insurance
requirements established by the City in the solicitation; and
(I) any contribution or expenditure as defined in Chapter 2-2 (Campaign
Finance).
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1.10.6. MODIFICATION OF RESTRICTION.
The purchasing officer may waive, modify, or reduce the requirements in
Section 4 (Restrictions on Lobbying) in order to allow respondents to
communicate with a City employee or a City official other than the authorized
contact person when the purchasing officer determines, in writing, that the
solicitation must be conducted in an expedited manner, including but not
limited to a solicitation conducted for reasons of health or safety under the
shortest schedule possible with no extensions. Any such modification
authorized by the purchasing officer shall be stated in the solicitation.

1.10.7. NOTICE.
(A) Each solicitation shall include a notice advising respondents and
prospective respondents:
(i) of the requirements of this article;
(ii) that any communication initiated by a City employee or City
official, other than the authorized contact person, during the no-
lobbying period regarding a response or the solicitation may result in a
violation of Section 4(A) if the respondent subsequently lobbies that
City employee or City official.
(B) The purchasing officer, or a City employee designated by the purchasing
officer, shall provide weekly written notice, accessible to all City employees
and City officials, of each solicitation for which the no-lobbying period is in
effect.

1.10.8. DISCLOSURE OF VIOLATION.

A City official or a City employee other than the authorized contact person that
becomes aware of a violation of Section 4 (Restrictions on Lobbying) shall notify the
authorized contact person in writing as soon as practicable.

1.10.9. ENFORCEMENT.

(A) A respondent that has been disqualified pursuant to Section 10(A)
(Disqualification; Contract Voidable) may appeal such disqualification to a
subcommittee that is less than a quorum of the Ethics Review Commission
established in Chapter 2-7, Article 2 (Ethics Review Commission), whose
decision on appeal shall be final and binding. Any appeal must be filed
in the manner prescribed by the Ethics Review Commission within 5 calendar
days of the notice given by the purchasing officer pursuant to Section 10(B).
(B) The purchasing officer shall waive a violation of Section 4(A) if the
violation was solely the result of communications initiated by a City official or
a City employee other than the authorized contact person.
(C) The purchasing officer has the authority to enforce this article through
rules promulgated in accordance with Chapter 1-2 (Adoption of Rules), which
at a minimum shall include a notice and protest process for respondents
disqualified pursuant to Section 10 (Disqualification;Contract Voidable),
including:

(1) written notice of the disqualification imposed pursuant to Section

10 (Disqualification;Contract Voidable);

(2) written notice of the right to protest the disqualification imposed;

and

(3) written notice of the right to request an impartial hearing process.
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1.10.10. DISQUALIFICATION; CONTRACT VOIDABLE.
(A) If the purchasing officer finds that a respondent has violated Section 2-7-
104(1), the respondent is disqualified from participating in the solicitation to
which the violation related.
(B) The purchasing officer shall promptly provide written notice of
disqualification to a disqualified respondent.
(C) If a respondent is disqualified from participating in a solicitation as a
result of violating Section 2-7-104(1) and the solicitation is cancelled for any
reason, that respondent is also disqualified from submitting a response to any
reissue of the same or similar solicitation for the same or similar project. For
the purposes of this section, the purchasing officer may determine whether
any particular solicitation constitutes a “same or similar solicitation for the
same or similar project”.
(D) If a respondent violates Section 104(1) and is awarded a contract
resulting from the solicitation to which the violation relates, the City may void
that contract.
(E) Respondents that violate Section 2-7-104(1) three or more times during a
five year period may be subject to debarment from participating in any new
contracts with the City for a period of up to three years.

1.11 City’'s Minority-Owned and Women-Owned Business Enterprise /
Disadvantaged Business Enterprise (MBE/WBE or DBE) Program Requirements.

Good Faith Efforts.

The City’'s Small & Minority Business Resources Department (SMBR) has selected
this project for a new pilot program on Good Faith Efforts requirements. For this
pilot program only, SMBR will be responsible for performing the initial notification
of subcontractors (1.11.1 below) on the availability list. All other steps (1.11.2
through 1.11.10) in the Good Faith Effort process remain the responsibility of the
bidder. For more detailed information, please review Volume 2 - MBE/WBE
Procurement Program Package for complete instructions and requirements on this
new pilot program. SMBR staff will be in attendance at the pre-bid meeting to
outline the pilot program requirements. In order to submit a bid as a prime
contractor on this project, the bidder must submit the following information to the
Capital Contracting Office Contact no later than three business days after the pre-
bid date. The information must include: bidder's name, name of contact person
representing the prime firm on this project, phone number and email of contact
person, and date and time subcontractors must submit bids to your firm. Bidder’s
(Prime firm) failure to provide this information within the required timeframe may
be cause to reject a Bid.

When a bidder cannot achieve the MBE/WBE or DBE goals or subgoals established for the
project, the bidder must document its Good Faith Efforts to meet the goals or subgoals.
Good Faith Effort evaluations will consider, at a minimum, the bidder’s efforts to do the
following:

1.11.1 Soliciting through at least two reasonable, available and verifiable means
MBEs/WBEs within the Significant Local Business Presence boundaries at least seven (7)
business days prior to the bid opening date to allow the MBEs/WBEs or DBEs to respond to
the bid.
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1.11.2 Providing interested MBEs/WBEs or DBEs adequate information about the bid
documents and requirements, including addenda, in a timely manner to assist them in
responding to the bid.

1.11.3 Negotiating in good faith with interested MBEs/WBEs DBEs that have
submitted bids to the bidder.

1.11.4 Publishing notice in a local publication such as a newspaper, trade association
publication or via electronic/social media.

1.11.5 Not rejecting MBEs/WBEs or DBEs as being unqualified without sound reasons
based on a thorough investigation of their capabilities.

1.11.6 Making economically feasible portions of the work available to MBE/WBE or
DBE subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available MBE/WBE or DBE subcontractors and suppliers, so as to facilitate
meeting the goals or subgoals.

1.11.7 The ability or desire of the bidder to perform the project work with its own
organization does not relieve the bidder of the responsibility to make Good Faith Efforts.

1.11.8 Bidders are not required to accept higher quotes in order to meet the goals
or subgoals.

1.11.9 Effectively using the services of Minority Person/Women community
organizations; Minority Person/Women Contractors groups; local, state and federal Minority
Person/Women business assistance offices; and other organizations to provide assistance in
solicitation and utilization of MBEs, WBEs and/or DBEs.

1.11.10 In assessing minimum Good Faith Efforts, the OWNER may consider (1)
whether the bidder sought guidance from the City of Austin Small and Minority Business
Resources Department (SMBR) on any question regarding compliance with these
requirements; and (2) the performance of other bidders in meeting the goals.

For additional information, refer to the MBE/WBE or DBE Compliance Program Requirements
Volume of the Project Manual.

Bid shopping is not allowed in conjunction with this solicitation and may result in the
disqualification of prospective bidders and subcontractors.

2. ESTIMATES OF QUANTITIES (UNIT PRICE CONTRACTS ONLY)

Quantities listed in unit price Bid form are to be considered approximate quantities and will be
used only for comparison of Bids. Payment to CONTRACTOR will be made only for actual
quantities of Work performed or materials furnished in accordance with Contract and it
is understood that quantities may be increased or decreased as provided in Section 00700,
General Conditions, and as may be modified by Section 00810, Supplemental General
Conditions.

3. DRAWINGS, PROJECT MANUAL AND SITE (S) OF WORK

Before submitting a Bid, the Bidder shall carefully examine the Bid Documents, site(s)
of the proposed Work, soils, and other conditions that may affect the performance of the
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Work to satisfy the Bidder as to character, quality and quantities of Work to be performed
and materials to be furnished. By submitting a Bid, the Bidder will be deemed to have
certified that the Bidder has complied with these requirements. If, during preparation of
the Bid, the Bidder discovers any suspected discrepancies or errors, the Bidder must
immediately notify the Authorized Contact Person in writing of the suspected discrepancy
or error. Failure to provide written notice of any suspected discrepancies or errors may be
cause for rejection of the Bid.

4. BID GUARANTY

All Bids shall be accompanied by a Bid guaranty in an amount of not less than five percent
(5%) of the total Bid. If the total Bid amount is $100,000 or less, Bidder has the option
of providing a cashier's or certified check, made payable to City of Austin accompanied by
a letter from a surety company indicating that Bidder can be bonded for the amount of the
Project, or a Bid bond with Power of Attorney attached, issued by a solvent surety authorized
under laws of the State of Texas and acceptable to OWNER. If the total Bid amount exceeds
$100,000, the only acceptable Bid guaranty will be a Bid bond with Power of Attorney
attached, issued by a solvent surety authorized under laws of the State of Texas and
acceptable to OWNER.

The Bid guaranty accompanying the Bid of the three (3) apparent low Bidders will be retained
until Contract is awarded and successful Bidder executes Contract and furnishes required
bonds and insurance, after which Bid guaranties will be returned to the Bidders. All other
Bid guaranties will be returned after Bid certification. In the event that the Bidder to whom
the Contract is awarded fails to timely execute the Contract, the Bidder agrees that the
OWNER in its discretion may rescind the initial award and award the Contract to the next
lowest responsible Bidder.

5. PERFORMANCE AND PAYMENT BONDS

When performance and/or payment bonds are required, each shall be issued in an amount
equal to the Contract Amount as security for the faithful performance and/or payment of
all Contractor's obligations under the Contract Documents. Performance and payment bonds
shall be issued by a solvent corporate surety authorized to do business in the State of Texas,
and shall meet any other requirements established by law or by OWNER pursuant to applicable
law.

6. CONSIDERATION OF BID AMOUNT

For purpose of award, after Bids are opened, read aloud, reviewed, and certified, the total
amount of the Bid, including accepted Bid alternates, will be considered the amount of
the Bid. Certified Bid tabulations will be made available to the public through the City’s
Vendor Connection website, log on
www.austintexas.gov/financeonline/vendor_connection/index.cfm. OWNER reserves the
right to reject any or all Bids and to waive any minor informality in any Bid or solicitation
procedure (a minor informality is one that does not affect the competitiveness of the Bids).

7. SUBMISSION OF BID
Each Bid must be completed and signed by person(s) authorized to bind individual,

partnership, firm, corporation, or any other legal entity submitting the Bid, and, shall
include the following in one envelope:
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7.1 One copy of Bid form (Section 00300L) completed and signed.
7.2 Acknowledgment of receipt of Addenda issued in spaces provided in Bid form.
7.3 Required Bid guaranty.

7.4 One copy of the Insurance Cost Form (Section 00425A), completed (ROCIP projects
only).

7.5 One copy of the Affidavit - Prohibited Activities (Section 00440), completed and signed.

7.6 One copy of the Nonresident Bidder Provisions (Section 00475), completed, unless the
project is federally funded.

7.7 Required Information indicated in Drawings or Project Manual as specified in Section
00820.

Bid must be accompanied by a MBE/WBE or DBE Compliance Plan. Compliance Plans
should be submitted separately, in a second envelope, prior to the date and time set forth
in Section 00020, Invitation for Bids. The Compliance Plan forms are included in the MBE/WBE
Procurement Program Package or DBE Procurement Program Package (a separately bound
volume).

Bid shall include all specified items in this section and be placed in a sealed envelope, clearly
identified on outside as a Bid to OWNER, with Bidder’'s company name and address, project
name, bid due date/time, signed acknowledgement of the number of Addenda received and
authorized signature. Failure to submit Bid appropriately may subject Bidder to
disqualification.

Bid may be mailed or delivered (in person or by Federal Express, Express Mail or other delivery
service) using the appropriate address below:

Address for US Mail (If mailed to the
physical address, the bid will be
returned unopened)

Address for Hand Delivery, FedEx, UPS
or Courier

City of Austin

City of Austin, One Texas Center

Capital Contracting Office

Capital Contracting Office

P. O. Box 1088

505 Barton Springs Road, Suite 1045-C

Austin, Texas 78767-8845

Austin, Texas 78704

NOTE: Bids must be received and time stamped in the Capital Contracting Office
prior to the Due Date and Time. It is the responsibility of the Bidder to ensure that
their Bid arrives at the Bid Opening desk in the Capital Contracting Office prior to
the time and date indicated. Arrival at the City’s mailroom, mail terminal, or post
office box will not constitute the Bid arriving on time.

When sent by mail, Federal Express, Express Mail, or other delivery service, sealed Bid
(marked as indicated above) shall be enclosed in an additional envelope, or other
appropriate packaging, clearly identified on outside as a Bid to OWNER with Bidder’s name
and address, Project name, and Bid date and time. It is the sole responsibility of the
Bidder to ensure timely delivery of Bid. OWNER will not be responsible for failure of
service on the part of the U.S. Post Office, courier services, or any other form of delivery
service chosen by the Bidder. (See Section 00820, Modifications to Bidding Requirements
and Contract Forms, for modifications to solicitations without MBE/WBE or DBE goals.)
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In submitting its Bid, Bidder certifies that it has not lobbied the City or its officials,
managers, employees, consultants, or contractors in such a manner as to influence or to
attempt to influence the bidding process. In the event it reasonably appears that the Bidder
influenced or attempted to influence the bidding process, the City may, in its discretion, reject
the Bid.

8. WITHDRAWAL OF BID

A Bid may be withdrawn by a Bidder, provided an authorized individual of the Bidder submits
a written request to withdraw the Bid prior to the time set for opening the Bids.

9. REJECTION OF BIDS
9.1 The following will be cause to reject a Bid:

9.1.1 Failure to submit Section 00300 (Bid Form) and signed by an individual
empowered to bind the Bidder.

9.1.2 Bids which are not accompanied by acceptable Bid guaranty, with Power of
Attorney attached, or a letter certifying the Bidder’'s ability to be bonded, from a surety
company, in accordance with Paragraph 4 above.

9.1.3 More than one Bid for same Work from an individual, firm, partnership or
corporation.

9.1.4 Evidence of collusion among Bidders.

9.1.5 Sworn testimony or discovery in pending litigation with OWNER which
discloses misconduct or willful refusal by contractor to comply with subject contract or
instructions of OWNER.

9.1.6 Failure to submit MBE/WBE or DBE Compliance Plan in accordance with the
separately bound volume titled MBE/WBE Procurement Program Package or DBE
Procurement Program Package.

9.1.7 Failure to have an authorized agent of the Bidder attend the mandatory Pre-
Bid Conference, if applicable.

9.1.8 Bids received from a Bidder who has been debarred or suspended by OWNER's
Purchasing Officer.

9.1.9 Bids received from a Bidder when Bidder or principals are currently debarred
or suspended by Federal, State or City governmental agencies. (Applicable for Bid amounts
equal to or in excess of $25,000.00).

9.1.10 Failure to submit any of the items specified above in paragraph 7, “"Submission
of Bid”, 7.1 through 7.9.

9.1.11 Bids received from a Bidder, who is identified on a list maintained by the Texas
Comptroller of Public Accounts as a company known to have contracts with or provide supplies or
services to a foreign terrorist organization, unless otherwise exempted from sanctions by the United
States government.
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9.2 The following may be cause to reject a Bid:

9.2.1 Poor performance in execution of work under a previous City of Austin
contract.

9.2.2 Failure to achieve reasonable progress on an existing City of Austin contract.
9.2.3 Default on previous contracts or failure to execute Contract after award.

9.2.4 Evidence of failure to pay Subcontractors, Suppliers or employees in
accordance with Contract requirements.

9.2.5 Bids containing omissions, alterations of form, additions, qualifications or
conditions not called for by OWNER, or incomplete Bids may be rejected. In any case of
ambiguity or lack of clarity in the Bid, OWNER reserves right to determine most
advantageous Bid or to reject the Bid.

9.2.6 Failure to acknowledge receipt of Addenda.

9.2.7 Failure to submit any of the items specified below in paragraph 11, "Submission
of Post Bid Information”.

9.2.8 Failure to identify a dollar amount (price) of a unit price(s) including all Bid
Alternates in the Bid Form 00300L.

9.2.9 Failure to submit post-Bid information within the allotted time(s) (see
paragraph 11 for post-Bid requirements).

9.2.10 Failure to timely execute Contract after award.

9.2.11 Previous environmental violations resulting in fines or citations by a
governmental entity (i.e. U.S. Environmental Protection Agency, Texas Commission on
Environmental Quality, etc.).

9.2.12 Safety record as set forth in Section 00410, Statement of Bidder's Safety
Experience.

9.2.13 Failure of Bidder to demonstrate the minimum experience required as specified
in Section 00400 if that Section is included in the bidding documents.

9.2.14 Evidence of Bidder’'s lack of sufficient resources, workforce, equipment or
supervision, if required by inclusion of appropriate attachments in Section 00400.

9.2.15 Evidence of poor performance on previous Projects as documented in Owner's
project performance evaluations.

9.2.16 Unbalanced Unit Price Bid: “Unbalanced Bid” means a Bid, which includes a
Bid that is based on unit prices which are significantly less than cost for some Bid items and
significantly more than cost for others. This may be evidenced by submission of unit price
Bid items where the cost are significantly higher/lower than the cost of the same Bid items
submitted by other Bidders on the project.
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10. PROTEST PROCEDURES

The OWNER'’s Capital Contracting Officer has the authority to settle or resolve any claim of
an alleged deficiency or protest. The procedures for notifying OWNER of an alleged deficiency
or filing a protest are listed below. If you fail to comply with any of these requirements,
the Capital Contracting Officer may dismiss your complaint or protest.

10.1 Prior to Bid opening: If you are a prospective Bidder and you become aware of the
facts regarding what you believe is a deficiency in the solicitation process before the Bid is
opened, you must notify OWNER in writing of the alleged deficiency before that date,
giving OWNER an opportunity to resolve the situation prior to the Bid opening.

10.2 After Bid opening: If you submit a Bid to OWNER and (1) you have been found non-
responsive, or (2) you believe that there has been a deficiency in the solicitation process or
the award, you have the opportunity to protest the solicitation process or the recommended
award as follows:

10.2.1 You must file written notice of your intent to protest within four (4) calendar
days of the date that you know or should have known of the facts relating to the protest. If
you do not file a written notice of intent within this time, you have waived all rights to
protest the solicitation process or the award.

10.2.2 You must file your written protest within fourteen (14) calendar days of the
date that you know or should have known of the facts relating to the protest unless you know
of the facts before the Bid has been opened. If you know of the facts before that date, you
must notify OWNER as stated above.

10.2.3 You must submit your protest in writing and must include the following
information:
.1 your name, address, telephone, and email address;
.2 the solicitation number and the CIP number, if applicable;
.3 a detailed statement of the factual grounds for the protest, including
copies of any relevant documents.

10.2.4 Your protest must be concise and presented logically and factually to help
with OWNER’s review.

10.2.5 When OWNER receives a timely written protest, the Capital Contracting
Officer will determine whether the grounds for your protest are sufficient. If the Capital
Contracting Officer decides that the grounds are sufficient, the Capital Contracting Office will
schedule a protest hearing, usually within five (5) working days. If the Capital Contracting
Officer determines that your grounds are insufficient, you will be notified of that decision in
writing.

10.2.6 The protest hearing is informal and is not subject to the Open Meetings Act.
The purpose of the hearing is to give you a chance to present your case; it is not an adversarial
proceeding. Those who may attend from OWNER are: representatives from the department
that requested the purchase, the Law Department, the Capital Contracting Office, and other
appropriate City staff. You may bring a representative or anyone else that will present
information to support the factual grounds for your protest with you to the hearing.

10.2.7 A decision will usually be made within fifteen (15) calendar days after the
hearing.
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10.2.8 The Capital Contracting Officer will send you a copy of the hearing decision
after the appropriate City staff has reviewed the decision.

10.2.9 When a protest is filed, OWNER usually will not make an award until a decision
on the protest is made. However, OWNER will not delay an award if the City Manager or the
Capital Contracting Officer determines that:

.1 OWNER urgently requires the supplies or services to be purchased, or
.2 Failure to make an award promptly will unduly delay delivery or
performance.

In those instances, the Capital Contracting Office will notify you and make every effort to
resolve your protest before the award.

The protest or notice of intent and the protest shall be submitted in writing to:

Address for Delivery Service: Address for US Mail:

City of Austin City of Austin

Capital Contracting Office Capital Contracting Office

ATTN: Capital Contracting Officer ATTN: Capital Contracting Officer
One Texas Center P.O. Box 1088

505 Barton Springs Rd. Austin, Texas 78767-8845

Suite 1045-A

Austin, Texas 78704
PHONE: 512/974-7141

11. SUBMISSION OF POST BID INFORMATION

11.1 Prior to determination of the certified low Bidder, the three (3) apparent low Bidders
must submit to OWNER the following information within three (3) business days of receipt
of notice of apparent low Bidder status by the OWNER:

11.1.1 One copy of Attachments A-I and any other specifically designated
Attachments of the Statement of Bidder’s Experience (Section 00400), completed and signed.
(Unless provided to the contrary in Section 00820 Modifications to Bidding Requirements and
Contract Forms).

11.1.3 One copy of Section 00410, Statement of Bidder's Safety Experience,
including required attachments, completed and signed.

11.1.4 One copy of the Title VI Assurances Appendix A (Section 00631), completed
and signed.

11.1.5 One copy of the Title VI Assurance Appendix E (Section 00632), completed
and signed.

11.1.7 Such other information as is required to evaluate Bid or Bidder.

11.2 Upon notification of status as certified low Bidder, Bidder shall submit the
following information to OWNER within three (3) business days:

11.2.1 Confirmation Letters between Bidder and all subcontractor(s) and all
supplier(s) identified in the MBE/WBE Compliance Plan.
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11.2.2 Section 00425B, Contractor Affidavit of Receipt and Provision of ROCIP
Information, and Subcontractor Affidavit of Receipt and Provision of ROCIP Information (for
Subcontractor(s) of all tiers identified in the MBE/WBE Compliance Plan). For ROCIP projects.

11.2.3 Such other information as required. (Note: OWNER reserves the right to
solely determine whether the comparable experience documentation provided by the Bidder
is sufficient and relevant to the Work described in the Contract Documents for the Bidder
to be considered a responsible Bidder. In addition, the Bidder acknowledges and agrees that
the failure to timely provide the additional information required by this section will result in
a determination that, for the purposes of this solicitation, the Bidder has not provided
sufficient information for the OWNER to be able to determine that the Bidder is a
responsible Bidder.)

12. AWARD AND EXECUTION OF CONTRACT

OWNER will process Bids expeditiously. Award of Contract will be to the lowest, responsible
Bidder meeting all requirements of the Bid Documents. OWNER may not award Contract to a
nonresident Bidder unless the nonresident underbids the lowest Bid submitted by a
responsible resident Bidder by an amount that is not less than the amount by which a
resident Bidder would be required to underbid the nonresident Bidder to obtain a
comparable contract in the state in which the nonresident’s principal place of business is
located.

Award of Contract will occur within the period identified on the Bid form, unless mutually
agreed between the parties. Capital Contracting Officer shall submit recommendation for
award to the City Council for those project awards requiring City Council action. Contract will
be signed by City Manager or his/her designee after award and submission of required
documentation by Bidder. Contract will not be binding upon OWNER until it has been
executed by both parties. OWNER will process the Contract expeditiously. However, OWNER
will not be liable for any delays prior to the award or execution of Contract.

Upon contract award, the selected Bidder must submit either their existing or an updated
personnel policy (on letterhead) documenting conformity with City Code, Chapter 5-4,
§ 5-4-2. If the company does not submit a copy of their personnel policy incorporating
the non-discrimination policy, the City of Austin Nondiscrimination Policy (Section 00630)
will be considered the Bidder’s nondiscrimination policy.

In any case of ambiguity or lack of clarity in the Bid, OWNER reserves the right to determine
the most advantageous Bid or to reject the Bid.

Notwithstanding anything in this Section 00100 to the contrary, the OWNER may award a
contract for construction services in an amount of less than $100,000 to a bidder whose
principal place of business is in the City of Austin and whose bid is within 5% of the lowest
bid price received from a bidder whose principal place of business is not within the City of
Austin, if the City finds that the local bidder offers the City the best combination of contract
price and additional economic development opportunities for the City created by the contract
award including the employment of resident of the City and increased tax revenues to the
City.
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13. PARTNERING

In order to complete the Work in a manner that is most beneficial to the OWNER and
CONTRACTOR, OWNER and CONTRACTOR may form a “Partnering Team”, which will include
the E/A, and any major Subcontractors. This partnering relationship will draw on the
strength of all parties to identify and achieve mutual goals. The objectives of this
partnering relationship are effective and efficient communication and Contract performance,
which is intended to ensure that the Project is completed within budget, on schedule, and
in accordance with the Drawings and Specifications and other Contract requirements. While
the partnering relationship will be multilateral in makeup and participation will be totally
voluntary, the OWNER and CONTRACTOR agree to cooperate and use reasonable good faith
efforts to discuss and resolve any and all Project issues and disputes. Section 01100, Special
Project Procedures and/or Section 01200, Project Meetings contain additional information
regarding the intent of the partnering relationship and responsibilities of the entities
entering into the partnering charter.

14. ROCIP REQUIREMENTS

If the insurance on this Project will be under the Rolling Owner Controlled Insurance
Program (ROCIP), the Bidder is directed to Section 00810, Supplemental General
Conditions, Section 00820, Modifications to Bidding Requirements and Contract Forms, and
the Project Safety Manual included with these contract documents for information and
bidding requirements.

The Insurance Cost Form, Section 00425A must be accurately completed and submitted
with the Bid to indicate insurance removed from Base Bid and Alternates. CONTRACTOR
shall remove from the Bid the cost of insurance for the CONTRACTOR and Subcontractors
of all tiers working on site.

The Rolling Owner Controlled Insurance Program Information, Section 00425 B, Contractor
Affidavit of Receipt and Provision of ROCIP Information and Subcontractor Affidavit of Receipt
and Provision of ROCIP Information for subcontractor(s) of all tiers identified in the MBE/WBE
Compliance Plan must be accurately completed and submitted by the certified low bidder as
a post bid submittal. Subcontractor Affidavits must be submitted throughout the duration of
the Contract as Subcontractor(s) are added.

15. SIGNATURE REQUIREMENTS

The Bid and any subsequent supporting Bid documents and Contract must be executed in
the Bidder's full name and legal entity status by an authorized representative of the Bidder.
Accordingly, a partnership/joint venture must file its partnership/joint venture agreement,
a corporation must file its articles and bylaws, a limited liability company must file its
certificate of organization and article of organization and regulations, and a limited
partnership must file not only limited partnership agreement and the certificate of limited
partnership, but also the documentation for its general partner, and any Bidder must file a
copy of any assumed name certificate, or such limited portion of such documents reasonably
establishing signature authority.

16. CONTRACTOR EVALUATION

The Owner will review and evaluate the Contractor’s Work and performance on the Project
and provide the Contractor with a written Contractor Evaluation Report in accordance with
City of Austin Administrative Rule R161-13.37. Rule R161-13.37 provides an appeal process.
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http://www.austintexas.gov/department/contract-management

17. TEXAS ETHICS COMMISSION CERTIFICATE OF INTERESTED PARTIES
DISCLOSURE FORM

17.1 Definitions:

17.1.1 ‘“Interested Party” - means a person who has a controlling interest in a
Business Entity with whom the Owner contacts or who actively participates in facilitating the
Contract or negotiating the terms of the Contract, including a broker, intermediary, adviser,
or attorney for the Business Entity.

17.1.2 “Business entity” - includes an entity through which business is conducted
with a governmental entity or state agency, regardless of whether the entity is a for-profit or
nonprofit entity. The term does not include a governmental entity or state agency.

17.2 As a condition to entering the Contract, the Business Entity constituting the successful
Bidder must provide a Texas Ethics Commission Certificate of Interested Parties Form to the
Owner at the time the Business Entity/Bidder submits the signed Contract to the Owner in full
compliance with the following requirements under which the successful Bidder shall:

17.2.1 Go to the Ethics Commission’s website (www.ethics.state.tx.us),

17.2.2 Complete the "“Interested Parties” information, in accordance with the
requirements of the Texas Ethics Commission Rules published at Title 1, Part 2, Chapter 46,
of the Texas Administrative Code and available on the referenced website,

17.2.3 Include the City’s contract identification number,

17.2.4 Include a short description of the goods or services to be used by the City,
and

17.2.5 Indicate whether each interested party has a controlling interest in the
business entity, is an intermediary in the contract for which the disclosure is being filed, or
both.

17.3 In accordance with the Commission Rules, the Certificate of Filing and completed
Certificate of Interested Parties must be (i) printed, (ii) signed by an authorized agent of the
business entity, and (iii) submitted to the City at the time of the submission of the signed
contract to the City. The City then must notify the Ethics Commission in electronic format of
receipt of the document within 30 days of contracting and the Commission will make the
disclosure of interested parties available to the public on its website.

END

APL Addendum No. 1 - October 3, 2019
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SECTION REPLACED IN ITS ENTIRETYAP!

LUMP SUM BID FORM
Section 00300L

City Manager
Austin, Texas

The undersigned, in compliance with the Invitation for Bids for construction of the following
Project for the city of Austin, Texas:

Solicitation No.: | CLMC750

Project: Ullrich Water Treatment Plant Lime Feed Loop

CIP ID No.: 5335.070

Having examined the Project Manual, Drawings and Addenda, the site of the proposed Work
and being familiar with all of the conditions surrounding construction of the proposed
Project, having conducted all inquiries, tests and investigations deemed necessary and
proper; hereby proposes to furnish all labor, permits, material, machinery, tools, supplies
and equipment, and incidentals, and to perform all Work required for construction of the
Project in accordance with the Project Manual, Drawings and Addenda within the time
indicated.

BASE BID Lime Feed Loop Project $

e The "Base Bid” amount must be used in the MBE/WBE Compliance Plan Summary Page
to determine subcontractor participation levels for the established MBE/WBE
procurement goals.

ALLOWANCES

Allowance #1: Lime Slurry Loop System $1,792,000
SUBTOTAL ALLOWANCES $1,792,000
TOTAL BID (Base Bid plus Allowances) | ................ $

Notes:

1. For information pertaining to Rolling Owner Controlled Insurance Program (ROCIP),
see Sections 00810.

2. For a more detailed explanation of Bid allowances, see Section 01020.

3. MINIMUM WAGES: Workers on Project shall be paid not less than wage rates,
including fringe benefits, as published by the Department of Labor (DOL) for Building
Construction and Heavy and Highway Trades “"AS APPLICABLE” and/or the minimum
wage required by City of Austin Ordinance No. 20160324-015, whichever is higher.
The Total Minimum Wage required can be met using any combination of cash and
non-cash qualified fringe benefits provided the cash component meets or exceeds
the minimum wage required.
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BID GUARANTY: A Bid guaranty must be enclosed with this Bid, as required in Section
00020, in the amount of not less than five percent (5%) of the total Bid. Following the Bid
opening, submitted Bids may not be withdrawn for a period of ninety (90) Calendar Days.
Award of Contract will occur within this period, unless mutually agreed between the parties.
The Bid guaranty may become the property of the OWNER, or the OWNER may pursue any
other action allowed by law, if:

e Bidder withdraws a submitted Bid within the period stated above;

e Bidder fails to submit the required post Bid information within the period specified in
Section 00020 or 00100, or any mutually agreed extension of that period; or

e Bidder fails to execute the Contract and furnish the prescribed documentation (bonds,
insurance, etc.) needed to complete execution of the Contract within five (5) Working
Days after notice of award, or any mutually agreed extension of that period.

ROCIP: The Bid includes all Automobile Liability and Builder’s Risk Insurance premiums
required to meet the insurance limits in the Supplemental General Conditions and includes
all premiums for a Performance Bond and a Payment Bond in the sum of one hundred
percent of the Contract Amount. The Bid excludes all costs for the insurance coverages and
limits, up to the limits set forth in the Supplemental General Conditions, duplicated by those
in the ROCIP, including the costs for all proposed Subcontractors for such coverages and
limits as described in the Supplemental General Conditions, and as calculated in accordance
with the Insurance Cost Form, Section 00425A.

The Bid also includes the cost to provide and maintain through completion of Work all
necessary safety rails, barricades, platforms, fences, covers, and signs necessary to
adequately protect and safeguard all vehicular and pedestrian traffic within proximity of the
Work. The safety information identified in the Project Safety Manual, and in the
Supplemental General Conditions, outlines the minimum safety requirements for the
Project. CONTRACTOR shall not limit the amount of effort directed toward its safety program
based on the requirements identified in the Project Safety Manual. This program is in
addition to CONTRACTOR's existing safety program, not in lieu of that program.

TIME OF COMPLETION: The undersigned Bidder agrees to commence work on the date
specified in the written "Notice to Proceed" to be issued by the OWNER and to
substantially complete construction of the improvements, as required by the Project
Manual, Drawings and Addenda for the Work within three hundred seventy (370)
Working Days.

If a Substantial Completion date has been specified, the Bidder further agrees to reach Final
Completion within thirty (30) Working Days after Substantial Completion as required by
the Project Manual, Drawings and Addenda for the work.

The Bidder further agrees that should the Bidder fail to substantially complete the Work
within the number of days indicated in the Bid or as subsequently adjusted, Bidder shall pay
the liquidated damages for each consecutive day thereafter as provided below; unless the
OWNER elects to pursue any other action allowed by law.

WAIVER OF ATTORNEY FEES: In submitting its bid, in consideration for the waiver of its
right to attorney’s fees by the OWNER, the Bidder knowingly and intentionally agrees to and
shall waive the right to attorney’s fees under Section 271.153 of the Texas Local
Government Code in any administrative proceeding, alternative dispute resolution
proceeding, or litigation arising out of or connected to any Contract awarded pursuant to
this solicitation process.

LIQUIDATED DAMAGES: The Bidder understands and agrees that the timely completion
of the described Work is of the essence. The Bidder and OWNER further agree that the
OWNER'’s actual damages for delay caused by failure to timely complete the Project are
difficult, if not impossible to measure. However, with respect to the additional administrative
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and consultant costs to be incurred by OWNER, the reasonable estimate of such damages
has been calculated and agreed to by OWNER and Bidder.

Therefore, the Bidder and the OWNER agree that for each and every Working Day the Work
or any portion thereof, remains incomplete after the Substantial Completion date as
established by the above paragraph, "Time of Completion", payment will be due to the
Owner in the amount of one thousand six hundred fifty-seven dollars ($1,657) per Working
Day as liquidated damages, not as a penalty, but for delay damages to the OWNER.

If both Substantial and Final Completion dates have been specified, the Bidder and the
OWNER further agree that for each and every Working Day the Work or any portion thereof,
remains incomplete after the Final Completion date as established by the above paragraph,
"Time of Completion", payment will be due to the OWNER in the amount of one-thousand
dollars ($1,000) per Working Day as liquidated damages, not as a penalty, but for delay
damages to the OWNER. Such amount shall be deducted by the OWNER from any Contract
payment due.

In the event of a default or breach by the CONTRACTOR and demand is made upon the
surety to complete the project, in accordance with the Contract Documents, the surety shall
be liable for liquidated damages pursuant to the Contract Documents in the same manner
as the CONTRACTOR would have been.

MINOR INFORMALITY: OWNER reserves the right to reject any or all Bids and to waive
any minor informality in any Bid or solicitation procedure (a minor informality is one that
does not affect the competitiveness of the Bidders).

ADDENDUM: The undersigned acknowledges receipt of the following addenda:

Addendum No. 1 dated Received
Addendum No. 2 dated Received
Addendum No. 3 dated Received
Addendum No. 4 dated Received

BID DOCUMENT EXECUTION AND ACKNOWLEDGEMENT: The undersigned Bidder
certifies that the Bidder has read and understands Section 00020 Invitation for Bids, Section
00100 Instructions to Bidders, and all other requirements applicable to the Bidding process
provided in the Bid and Contract Documents.

Bidder will initial each of the blanks set forth below to represent and certify that the Bidder
has completed, executed, and enclosed the corresponding supplemental Bid Documents
with the Bid.

00425A Insurance Cost Form (ROCIP projects only)

00440 Affidavit - Prohibited Activities (must be signed and notarized)
00475 Nonresident Bidder Provisions

MBE/WBE Compliance Document

The undersigned, by their signature, represents that they are submitting a binding
offer _and are authorized to bind the respondent to fully comply with the

solicitation documents contained herein. The Respondent, by submitting and
signing below, acknowledges that they have received and read the entire
solicitation _document packet sections defined in the solicitation including all

revisions, addenda and documents incorporated by reference, and agree to be
bound by the terms therein.
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Corporate Secretary, *if Bidder is a Corporation Bidder
Email for Secretary Authorized Signature/Print Name
(Seal) Title
Date
Address
Telephone Number / FAX Number

Email for Person Signing Bid

Email for Bidder’s Primary Contact Person

END

APL Addendum No. 1 - October 3, 2019
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SECTION REPLACED IN ITS ENTIRETYAP?

SUPPLEMENTAL GENERAL CONDITIONS
Section 00810

The Supplemental General Conditions contained herein amend or supplement the General
Conditions, Section 00700.

ARTICLE 1 — DEFINITIONS

Add to the following definition:

1.20 Engineer/Architect (E/A): The OWNER'’s design professional for this contract is:

Name: Jason E. Anderson, P.E.
Company: Carollo Engineers, Inc.
Address: 8911 North Capital of Texas Hwy, Suite 2200, Austin, TX 78759

1.31 OWNER - Add the following to the definition:

The local entity contracting for the construction services.

Add the following definitions:

1.51 [Insurance Cost Form - Section 00425A of the Contract, submitted by CONTRACTOR
with its Bid, used to notify OWNER of insurance costs not included in CONTRACTOR'’s Bid as
a result of the OWNER providing insurance through ROCIP.

1.52 Payment Form - A form used by the ROCIP Administrator to notify the OWNER’s
Project Manager that all required insurance information and documentation has been
received from CONTRACTOR.

1.53 OWNER’s ROCIP Administrator - The insurance broker responsible for administering
the OWNER’s Rolling Owner Controlled Insurance Program (ROCIP).

1.54 Rolling Owner Controlled Insurance Program (ROCIP) - A specialized insurance
program provided by OWNER for specifically identified Capital Improvements Program (CIP)
projects.

1.56 Allowance - Allowance is defined as "a not-to-be-exceeded amount”, either
individually or in the aggregate, which is established between the Owner and the Contractor
as part of its Bid Proposal when the precise scope of a particular line item(s) has not been
defined to a level which is adequate for the Contractor to provide a definitive line item
pricing for that particular scope of Work. The use of any Allowances by the Contractor will
be subject to the Owner’s sole approval and it is the Owner’s intent to minimize the use
of Allowances to the fullest extent possible. For any Allowances which the Owner allows
the Contractor to use, the following rules shall apply: (i) Allowances shall cover the cost to
the Contractor of the Cost of Work; (ii) Contractor’s overhead and profit associated with the
stated Allowance shall be included in the Allowance; and (iii) upon completion of the portion
of the Work subject to an Allowance, the Contract Amount for that portion of the Work will
be adjusted based upon the approved actual cost of the Work, which will not exceed the
approved aggregate amount of the Allowances.
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1.57 Mobilization Prompt Payment Program - The Owner’s Mobilization Prompt Payment
Program, will allow bimonthly payments during “critical mobilization stages” as specified in
the Contract Documents by the Prime Contractor. The Mobilization Prompt Payment
Program will only apply to projects with a construction cost greater than $2,000,000.

ARTICLE 2 - PRELIMINARY MATTERS

2.1 Delivery of Agreement, Bonds, Insurance, etc.: Add the following 2.1.1:

2.1.1 CONTRACTOR shall complete enrollment in the Rolling Owner Controlled Insurance
Program (ROCIP) within five (5) Working Days after written notification of award of
Contract.

Add the following modification to the end of 2.4.2.1:

1 The Baseline Schedule and schedule submittals for Projects in the Mobilization
Prompt Payment Program must identify periods of ‘critical mobilization.” The periods of
critical mobilization will include the first two months of the Contract Time and additional
periods identified by the Contractor and approved by Owner when peak Subcontractor
mobilization will occur.

2.4 Before Starting Construction:

Delete 2.4.2.6 and replace with the following (changes to the original text are identified by

underlining):

.6 A preliminary schedule of values for all of the Work, subdivided into component
parts in sufficient detail to serve as the basis for progress payments during construction. At
a minimum, the schedule of values shall be broken out by trade and split between materials
and labor. Prices will include an appropriate amount of overhead and profit applicable to
each item of Work;

ARTICLE 5 - BONDS AND INSURANCE

5.3 Other Bond and Insurance Requirements:

5.3.1 CONTRACTOR Provided Insurance

CONTRACTOR shall provide insurance coverages described in paragraph(s) 5.3.1.1 and
5.3.1.2 (and 5.3.1.5 and 5.3.1.6, as required) for all Work required by the Contract through
the end of the warranty period (with the exception of Builders’ Risk, which is required only
until the Work is accepted by OWNER). In addition, CONTRACTOR shall provide insurance
coverages described in Paragraph(s) 5.3.1.3 and 5.3.1.4 from Substantial Completion of the
Work (in accordance with Section 00700 General Conditions Paragraph 14.11) to the end of
the warranty period.

Subcontractors performing Work which involves asbestos, hazardous material or pollution
defined as asbestos or any other excluded contractor as described in 5.3.2.1 will not be
enrolled in the Rolling Owner Controlled Insurance Program (ROCIP) and must provide
insurance as specified in paragraphs 5.3.1.1 through 5.3.1.6.
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In the event that the Rolling Owner Controlled Insurance Program (ROCIP) or the coverage
it provides to the Project is terminated for any reason, whether prior to the start of Work or
any time during the Work, upon thirty (30) days Written Notice from OWNER, CONTRACTOR
shall purchase and maintain as minimum the insurance coverages described in Paragraphs
5.3.1.3 and 5.3.1.4, for all Work remaining under the Contract through the end of the
warranty period. All insurance secured by CONTRACTOR, Subcontractors and Sub-
subcontractors pursuant to OWNER’s requirements under this provision shall be in
accordance with Article 5 of the General Conditions and paragraph 5.3.1.1 of this section. If
CONTRACTOR is required to provide insurance as described in paragraphs 5.3.1.3 and
5.3.1.4, OWNER shall reimburse CONTRACTOR for the reasonable cost of providing the
insurance described therein based upon the “Total Cost of Insurance for Base Bid” (plus
total of all “Total Cost of Insurance for Alternates” selected by OWNER) as stated by
CONTRACTOR in Contract Section 00425A (Insurance Cost Form) pro-rated to take into
account the Contract Time and Work remaining for performance of CONTRACTOR's
obligations under the Contract.

5.3.1.1 General Requirements.

.1 CONTRACTOR shall carry insurance in the types and amounts indicated below for
the duration of the Contract, which shall include items owned by OWNER in the care,
custody and control of CONTRACTOR prior to and during construction and warranty period.

.2 CONTRACTOR must complete and forward the Certificate of Insurance, Section
00650, to OWNER before the Contract is executed as verification of coverage required
below. CONTRACTOR shall not commence Work until the required insurance is obtained and
until such insurance has been reviewed by OWNER. Approval of insurance by OWNER shall
not relieve or decrease the liability of CONTRACTOR hereunder and shall not be construed to
be a limitation of liability on the part of CONTRACTOR. CONTRACTOR must also complete
and forward the Certificate of Insurance, Section 00650, to OWNER whenever a previously
identified policy period has expired as verification of continuing coverage.

.3 CONTRACTOR's insurance coverage is to be written by companies authorized to
do business in the State of Texas at the time the policies are issued and shall be written by
companies with A.M. Best ratings of B+VII or better, except for hazardous material
insurance which shall be written by companies with A.M. Best ratings of A- or better.

4 All endorsements naming the OWNER as additional insured, waivers, and notices
of cancellation endorsements as well as the Certificate of Insurance shall indicate: City of
Austin, Capital Contracting Office, P.O. Box 1088, Austin, Texas 78767.

.5 The "other" insurance clause shall not apply to the OWNER where the OWNER is
an additional insured shown on any policy. It is intended that policies required in the
Contract, covering both OWNER and CONTRACTOR, shall be considered primary coverage as
applicable.

.6 If insurance policies are not written for amounts specified below, CONTRACTOR
shall carry Umbrella or Excess Liability Insurance for any differences in amounts specified. If
Excess Liability Insurance is provided, it shall follow the form of the primary coverage.

.7 OWNER shall be entitled, upon request and without expense, to receive certified
copies of policies and endorsements thereto and may make any reasonable requests for
deletion or revision or modification of particular policy terms, conditions, limitations, or
exclusions except where policy provisions are established by law or regulations binding upon
either of the parties hereto or the underwriter on any such policies.
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.8 OWNER reserves the right to review the insurance requirements set forth during
the effective period of this Contract and to make reasonable adjustments to insurance
coverage, limits, and exclusions when deemed necessary and prudent by OWNER based
upon changes in statutory law, court decisions, the claims history of the industry or financial
condition of the insurance company as well as CONTRACTOR.

.9 CONTRACTOR shall not cause any insurance to be canceled nor permit any
insurance to lapse during the term of the Contract or as required in the Contract.

.10 CONTRACTOR shall be responsible for premiums, deductibles and self-insured
retentions, if any, stated in policies. All deductibles or self-insured retentions shall be
disclosed on the Certificate of Insurance.

11 CONTRACTOR shall provide OWNER thirty (30) days written notice of erosion of
the aggregate limits below occurrence limits for all applicable coverages indicated within the
Contract.

.12 If OWNER owned property is being transported or stored off-site by
CONTRACTOR, then the appropriate property policy will be endorsed for transit and storage
in an amount sufficient to protect OWNER's property.

.13 The insurance coverages required under this contract are required minimums and
are not intended to limit the responsibility or liability of CONTRACTOR.

5.3.1.2 Business Automobile Liability Insurance. Provide coverage for all owned, non-
owned and hired vehicles. The policy shall contain the following endorsements in favor of
OWNER:

a) Waiver of Subrogation endorsement CA 0444;
b) 30 day Notice of Cancellation endorsement CA 0244; and
c) Additional Insured endorsement CA 2048.

Provide coverage in the following types and amounts:

.1 A minimum combined single limit of $500,000 per occurrence for bodily injury
and property damage. Alternate acceptable limits are $250,000 bodily injury per person,
$500,000 bodily injury per occurrence and at least $100,000 property damage liability each
accident.

5.3.1.3 Workers' Compensation and Employers' Liability Insurance. Coverage shall be
consistent with statutory benefits outlined in the Texas Workers' Compensation Act (Section
401). CONTRACTOR shall assure compliance with this Statute by submitting two (2) copies
of a standard certificate of coverage (e.g. ACCORD form) to Owner's Representative for
every person providing services on the Project as acceptable proof of coverage. The
Certificate of Insurance, Section 00650, must be presented as evidence of coverage for
CONTRACTOR. CONTRACTOR's policy shall apply to the State of Texas and include these
endorsements in favor of OWNER:

a) Waiver of Subrogation, form WC 420304; and
b) 30 day Notice of Cancellation, form WC 420601.

The minimum policy limits for Employers' Liability Insurance coverage shall be as follows:
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.1 $100,000 bodily injury per accident, $500,000 bodily injury by disease policy
limit and $100,000 bodily injury by disease each employee.

5.3.1.4 Commercial General Liability Insurance. The Policy shall contain the following
provisions:

a) Contractual liability coverage for liability assumed under the Contract and all
contracts relative to this Project.

b) Completed Operations/Products Liability for the duration of the warranty
period.

c) Explosion, Collapse and Underground (X, C & U) coverage.

d) Independent Contractors coverage (Contractors/ Subcontractors work).

e) Aggregate limits of insurance per project, endorsement CG 2503.

f) OWNER listed as an additional insured, endorsements CG 2010 and CG 2037
or equivalent.

g) 30 day notice of cancellation in favor of OWNER, endorsement CG 0205.

h) Waiver of Transfer of Recovery Against Others in favor of OWNER,
endorsement CG 2404.

Provide coverages A&B with minimum limits as follows:
.1 A combined bodily injury and property damage limit of $500,000 per occurrence.

5.3.1.5 Builders' Risk Insurance. CONTRACTOR shall maintain Builders' Risk Insurance or
Installation Insurance on an all risk physical loss form in the Contract Amount. Coverage
shall continue until the Work is accepted by OWNER. OWNER shall be a loss payee on the
policy. If off-site storage is permitted, coverage shall include transit and storage in an
amount sufficient to protect property being transported or stored.

5.3.1.6 Professional Liability Insurance. For Work which requires professional engineering
or professional survey services to meet the requirements of the Contract, including but not
limited to excavation safety systems, traffic control plans, and construction surveying, the
CONTRACTOR or Subcontractors, responsible for performing the professional services shall
provide Professional Liability Insurance with a minimum limit of $500,000 per claim and in
the aggregate to pay on behalf of the assured all sums which the assured shall become
legally obligated to pay as damages by reason of any negligent act, error, or omission
committed with respect to all professional services provided in due course of the Work of
this Contract. CONTRACTOR's policy shall include the following endorsement in favor of the
OWNER:

a) 30 day Notice of Cancellation endorsement CA 0244

5.3.2 OWNER Controlled Insurance.

5.3.2.1 OWNER has procured, and will maintain at its own expense a Rolling Owner
Controlled Insurance Program (ROCIP) with the following coverage for OWNER,
CONTRACTOR, each Subcontractor and their respective Sub-subcontractors while engaged
in Work under the Contract. It is not the intent of this ROCIP to cover architects, engineers
(not including design/build subcontractors), consultants, vendors, suppliers (who do not
perform or subcontract installation), material dealers, guard services, janitorial services,
truckers. Moreover, this ROCIP will not provide coverage for:

.1 Contractors and subcontractors whose main function is abating asbestos or
removing hazardous materials and/or waste from the project site;
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.2 Others whose sole function is to transport, pickup, deliver or carry materials,
supplies, tools, equipment, parts or other items to or from the project site;

.3 Any employee(s) of the Contractor or an enrolled subcontractor of any tier that
does not work and/or generate payroll at the Project Site

5.3.2.2 Workers' Compensation and Employers' Liability Insurance. All states including
monopolistic.

.1 Workers’ Compensation - Statutory Benefits for Texas or state of hire as required
by statute.

.2 Employers' Liability. Limits of $1,000,000 bodily injury each accident.
$1,000,000 bodily injury by disease, each employee. $1,000,000 bodily injury by disease,
policy limit.

3 Endorsements:

a) Employers’ Liability Coverage Endorsement

b) Designated Workplaces Exclusion Endorsement

c) Voluntary Compensation and Employers Liability Coverage Endorsement
d) Policy Period Endorsement

e) Texas Waiver of Our Right to Recover From Others Endorsement

f) Federal Employers’ Liability Act Coverage Endorsement

g) Longshoremen’s and Harbor Workers’ Compensation Act

h) Maritime Coverage Endorsement

i) Sole Proprietors, Partners, Officers and Others Coverage Endorsement
1 Sole Agent Consolidated Insurance Programs

k)  Unintentional Error And Omissions Endorsement

)] Knowledge and Notice of Occurrence Endorsement

m) Texas Health Care Network Endorsement

n) Terrorism Risk Insurance Program Reauthorization Act Disclosure Endorsement
0) Notice of Cancellation

p) Texas Amendatory Endorsement - Notice of Cancellation

q) Alternate Employer Endorsement

r)  Texas Deductible Endorsement

s) Texas Amendatory Endorsement - Who Is An Insured

t) State Specific Endorsements

5.3.2.3 Commercial General Liability Insurance.
.1 Limits of Liability:

a) $4,000,000 - General Aggregate Limit

b) $4,000,000 - Products-Completed Operations Aggregate Limit

c) $2,000,000 - Personal and Advertising Injury

d) $2,000,000 - Each Occurrence

e) $1,000,000 - Damages to Premises Rented to You Limit (Any one premises.
Subject to occurrence limit.)

f) $10,000 Medical Expense Limit (Any one person. Subject to occurrence limit.)

g) Aggregate limits reinstate annually during the 5-year project period. For 10
Year Completed Operations Extension, the Products Completed Operations
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Bidding Requirements, Contract Forms and Conditions of the Contract

Aggregate will be shared with the latest annual policy period during which a
policy issued by us was in effect.

Policy Form. Commercial General Liability Coverage Form CG 00 01 (04/13

Forms:

Wrap-up Insurance Program - Amendment of Coverage

Products and Completed Operations Extension — Ten (10) Years - This is part of
the Wrap-Up Insurance Program Amendment of Coverage Endorsement

Repair Work — Twenty-Four (24) Months— This is part of the Wrap-Up Insurance
Program Amendment of Coverage Endorsement

Sole Agent / First Named Insured is the Sole Agent - This is part of the Wrap-
Up Insurance Program Amendment of Coverage Endorsement

Designated Projects - This is part of the Wrap-Up Insurance Program
Amendment of Coverage Endorsement

Project Completion Date - This is part of the Wrap-Up Insurance Program
Amendment of Coverage Endorsement

Common Policy Conditions

Texas Disclosure Form

Earlier Notice of Cancellation Provided By Us

Texas Changes - Cancellation And Nonrenewal Provisions For Casualty Lines
And Commercial Package Policies

Designated Construction Project or Designated Location Combined Aggregate
Limits — with Total Aggregate Limit for All Projects and Locations

Blanket Additional Insured

Notice of Occurrence, Offense or Injury

Knowledge of Occurrence or Offense

Non-owned Watercraft Amended

Contractual Liability - Railroads

Texas Changes — Employment Related Practices Exclusion

Per Project and Per Location combined Aggregate Limits - With Optional
Capped Limits Endorsement

Unintentional Failure to Disclose

Reasonable Force

Bodily Injury Redefined

Waiver of Transfer Rights of Recovery Against Others to Us

Bodily Injury to Co-Employees Coverage - Supervisors, Managers and Good
Samaritans

Exclusion - Contractors - Professional Liability

Professional Health Care Services by Employees or Volunteer Workers Coverage
Total Pollution Exclusion with Hostile Fire Exception

Silica Exclusion Endorsement

Recording and Distribution of Material or Information in Violation of Law
Exclusion

Lead Exclusion

Mold And Mold Related Construction Defect Exclusion

Asbestos Exclusion Endorsement

Advertisement Redefined

Joint Defense Endorsement

Joint and Several Amendment

Nuclear Energy Liability Exclusion Endorsement (Broad Form)

Non-Cumulation of Liability (Same Occurrence)
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kk) Discrimination Exclusion

II) Composite Rate Endorsement

mm) Deductible - Damages and Supplementary Payments (Damages Within The
Deductible Erode The Policy Limit)

nn) Personal and Advertising Injury — Occurrence Redefined

00) Personal and Advertising Injury — Definition of Publication

pp) Cap On Losses From Certified Acts of Terrorism

qq) Exclusion of Punitive Damages From Certified Acts of Terrorism

rr)  Other Terrorism Endorsements

ss) All State Mandatory Endorsements

5.3.2.4 Umbrella/Excess Liability Insurance.

1 $50,000,000 - Each Occurrence

2 $50,000,000 - Products-Completed Operations Aggregate

.3 $50,000,000 - Other Aggregate (Where Applicable)

4 Umbrella/Excess includes a Completed Operations Extension period of Ten (10)
years.

5.3.2.5 General Provisions.

.1 Coverage Availability. All insurance specified herein shall be maintained
continuously until Substantial Completion of the Project except as provided in Section 5.3.1.
All insurance shall provide for OWNER to take occupancy of the Work or any part thereof
during the term of said insurance.

.2 Insurance Policies and Certificates. The Broker and/or Insurers will issue Policies
for Worker's Compensation and Binders for General Liability to CONTRACTOR, each
Subcontractor and each Sub-subcontractor participating in the ROCIP.

.3 CONTRACTOR, Subcontractor and Sub-subcontractors agree to comply with the
requirements of the ROCIP including enrollment, record keeping, reporting, auditing, and
claim requirements.

.4 The first five thousand dollars ($5,000) of any insurable general liability property
damage loss will be the responsibility of and paid by the CONTRACTOR and deducted from
the contract amount.

.5 Contract Insurance Cost.

a) CONTRACTOR agrees not to duplicate or include any portion of their normal
insurance cost, including Subcontractor insurance costs, in their Bid or in
Change Orders (if any) for the coverages provided by OWNER under
paragraphs 5.3.2.2 through 5.3.2.4.

b) CONTRACTOR stipulates that the insurance costs as defined in the Insurance
Cost Form (Section 00425A), submitted with the Bid and part of the Contract,
as the amount that would have been included in the Bid if OWNER elected not
to provide such coverage.

c) CONTRACTOR agrees to the audit conditions specified in the Insurance Cost
Form (Section 00425A).

d) In the event OWNER elects not to include CONTRACTOR's Work under the
ROCIP coverages, the insurance amounts reported in the Insurance Cost Form
(Section 00425A) will be added to the Contract Amount on a pro-rated basis.
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CONTRACTOR shall agree to cooperate fully with OWNER's ROCIP Administrator
and Project Manager in providing the necessary insurance data and information
as required in the Bid Documents and associated documents and submittals
furnished and required by OWNER during the duration of the Project or until
OWNER furnished coverages are terminated. Failure to provide insurance
information or documents/submittals to the OWNER’s ROCIP Administrator and
OWNER'’s Representative within specified time periods, by CONTRACTOR, any
Subcontractor or Sub-subcontractor will result in withholding of progress
payments to CONTRACTOR by OWNER. The Green Form can be withheld due to
failure to provide insurance information or documents within specified time
periods.

Governing Conditions. In the event of conflict between Insurance Policy Terms

and Conditions and the coverage conditions specified herein, the insurance policies will

govern.

7

a)

b)
)

d)

.8

a)

CONTRACTOR Furnished Insurance.

Automobile Liability Insurance. CONTRACTOR and all Subcontractors, Sub-
subcontractors and vendors shall maintain Automobile Liability Insurance as
specified in paragraphs 5.3.1.1 and 5.3.1.2, at their own expense.
CONTRACTOR must submit Certificates of Insurance for all Subcontractors to
OWNER prior to their commencing Work on the Project.

Vendors, Suppliers and Haulers Required Insurance

Workers’ Compensation and Employers’ Liability Insurance. Vendors, suppliers,
haulers, and other non-ROCIP participants as outlined in 5.3.2.1 shall provide
workers’ compensation insurance as specified in paragraphs 5.3.1.1 and
5.3.1.3.

This coverage requirement does not apply to motor carriers who are required
pursuant to Texas Civil Statutes, Article 6675c to register with the Texas
Department of Transportation and to provide accidental insurance coverage
pursuant to Texas Civil Statutes, Article 6675c.

This coverage requirement does not apply to sole proprietors, partners, and
corporate officers who meet the requirements of the Texas Workers’
Compensation Act (Act), Article 406.09(c) and who are explicitly excluded from
coverage in accordance with the Act.

Automobile Liability Insurance. Vendors, suppliers, haulers and other non-
ROCIP participants as outlined in 5.3.2.1 shall provide workers’ compensation
insurance as specified in paragraphs 5.3.1.1 and 5.3.1.2.

Commercial General Liability Insurance. Vendors, suppliers, haulers, and other
non-ROCIP participants as outlined in 5.3.2.1 shall provide Commercial General
Liability Insurance as specified in paragraphs 5.3.1.1 and 5.3.1.4.

Other Insurance.

The ROCIP as outlined herein is intended to afford broad coverage and
relatively high limits of liability, but it may not provide all the insurance needed
or desired by CONTRACTOR, Subcontractors or Sub-subcontractors. Any
insurance or limits of liability greater than those provided by the ROCIP or other
coverages which CONTRACTOR, Subcontractors or Sub-subcontractors may be
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required by Law to carry or may need for its own protection, shall be at their
own expense and the cost therefore may not be included in the Bid.

b) If CONTRACTOR chooses to have such policies endorsed to recognize the
Project site during the construction period, coverage should be excess and/or
Difference In Conditions (DIC) of the OWNER's ROCIP as determined by
CONTRACTOR or Subcontractor. OWNER shall be endorsed as additional
insured.

¢) Any policy of insurance covering CONTRACTOR, any Subcontractor or any Sub-
subcontractor for its owned and leased machinery, water craft, vehicles, tools,
or equipment (used in connection with the Project) for physical loss or damage
shall provide a Waiver of Subrogation Rights against OWNER, Project Manager,
if applicable, CONTRACTOR, Subcontractor, or Sub-subcontractor that is insured
under the ROCIP, including the employees, agents or assigns of any one of
them.

.9 Mutual Waiver of Property Damage and Right of Recovery. To the extent of
coverage provided by the Builder's Risk Insurance, OWNER has waived its rights to recover
physical damage or loss to its property against CONTRACTOR, Subcontractors and Sub-
subcontractors. CONTRACTOR, Subcontractors and Sub-subcontractors shall also waive any
and all rights each may have to recover physical damage or loss to the property of each
against OWNER, its designees, E/A, and other contractors engaged in the Project. This
waiver of the right of recovery for property damage shall be binding upon any property,
automobile or equipment insured in respect to any subrogation rights which such insurer
may possess by virtue of any payments of damage or loss. CONTRACTOR, Subcontractors
and Sub-subcontractors agree as a condition of performing Work on the Project to execute
such documents and coverage described herein and the waiver(s) of subrogation as
described herein.

.10 Certificates of Insurance. CONTRACTOR shall submit three (3) copies of the
required Certificates of Insurance (Section 00650) for CONTRACTOR and all Subcontractors
and Sub-subcontractors to OWNER prior to their commencing Work on the job site.
CONTRACTOR and all Subcontractors and Sub-subcontractors shall provide the following
information on the Certificate of Insurance:

Workers’ Compensation (off-site)

General Liability (off-site)

Umbrella/Excess Liability (off-site)

Automobile Liability - Primary (CONTRACTOR must provide hired/non-owned)

5.3.2.6 ROCIP Subcontractor Process Information. During the subcontracting of the Work,
the Contractor will comply with the applicable Contractor - Subcontractor notice and
documentation requirements of the Section 00425B. This provision applies to any
subcontract entered into on or after January 1, 2016:

Owner will provide the ROCIP Information outlined in Section 00425B to the Contractor
and, at least 10 days prior to entering into a subcontract, the Contractor must provide
the ROCIP Information to its Subcontractors. The Contractor and Subcontractors must
acknowledge receipt of the ROCIP Information and provide the Affidavit and
Acknowledgment indicating receipt of the ROCIP Information included in Section
00425B. If the Contractor does not provide the ROCIP Information to its Subcontractors
and obtain the Affidavit of Receipt and Provision of the ROCIP Information from its
Subcontractors prior to entering into a subcontract, the Contractor is responsible to the
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Subcontractors under Section 151.004 of the Texas Insurance Code for the actual cost
of providing the insurance required under Article 5 of the 00700 General Conditions and
Paragraph 5.3.1 of the Section 00810 Supplemental General Conditions. If for any
reason a Subcontractor is not provided the ROCIP Information on a timely basis and the
Contractor subsequently provides the ROCIP Information to the Subcontractor, the
Subcontractor may acknowledge its receipt and provide the Affidavit included in Section
00425B to the Contractor prior to commencing Work on the Project.

ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES

6.6 Permits, Fees: Add the following:

OWNER will obtain and pay for the following permits, licenses and/or fees:

6.6.2 Building Permit(s). OWNER's responsibility for obtaining and paying for the
Building Permit(s) shall be limited to the following where applicable: the required Electrical
Service (Aid of Construction) Fee, Water and Wastewater Tap Fees, Water and Wastewater
Capital Recovery Fees, and Septic Permit Fee. The OWNER's responsibility for obtaining and
paying for the Building Permit(s) excludes securing and paying for the following where
applicable: Driveway Permit (Concrete) Fee, Electrical Permit, Mechanical Permit, Plumbing
Permit, Water Engineering Inspection Fee, Temporary Use of Right-of Way Permit, the gas
company’s Gas Yard Line Contribution Fee, and any other permits/fees not listed above.

6.11 Safety and Protection: Add the following to paragraph 6.11.2:

CONTRACTOR shall comply with all provisions of the "Project Safety Manual" provided by
OWNER as part of its insurance coverage program under the Rolling Owner Controlled
Insurance Program (ROCIP). This program is in addition to CONTRACTOR's existing safety
program, not in lieu of that program.

ARTICLE 11 - CHANGE OF CONTRACT AMOUNT

11.4 Determination of Value of Work: Add the following to paragraph 11.4.1.2:

In the case of a Change Order determined by a mutually agreed lump sum or unit price
properly itemized and supported by sufficient substantiating data, including documentation
by subcontractors performing the work, to permit evaluation, the following method may be
used:

COMPONENT ONE - The R.S. Means Co., Inc. 'Building Construction Cost Data' - latest
edition - will be used as a basis for evaluating:

la - the cost of labor (base rate, including fringe benefits),

1b - the cost of material and equipment to be incorporated in the Work, and

1c - the cost of tools, equipment and facilities necessary to accomplish the Work described
in the change.
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COMPONENT TWO - The costs of payroll taxes and insurance, Liability and Builder's Risk
Insurance, shall be calculated as follows:

2a - Payroll taxes and Workers' Compensation Insurance_(14.65% of 1a for ROCIP Projects)

2b - Liability and Builder's Risk Insurance (.034% of “total costs” for ROCIP Projects)

COMPONENT THREE - Overhead and profit shall be calculated as follows:

3a - For Subcontractors and for those portions of the Work performed by CONTRACTOR's
own forces:

15% of the first $10,000.00 of costs and 10% of the balance over $10,000.00.
("costs" = Items 1a, 1b, and 1c, above, broken down into Contractor and Subcontractor
costs).

3b - For the CONTRACTOR for that portion of the Work performed by Subcontractors:

10% of the first $10,000.00 of the Subcontractor costs and 7.5% of the balance over
$10,000.00.

("costs" = Items 1a, 1b, and 1c, above, broken down into Subcontractor costs)
COMPONENT FOUR - Bonds

Performance and Payment Bond according to the following table ("TOTAL COST" = Items
la, 1b, 1c, 2a, 2b, 3a, and 3b):

DOLLAR VALUE OF CONTRACT % OF TOTAL COST OF CHANGE
ORDER ADDED FOR BOND EXPENSE
$100,000 OR | LESS 2.5
$100,001 THRU | $500,000 1.5
$500,001 THRU | $2,500,000 1.0
$2,500,001 THRU | $5,000,000 0.75
$5,000,001 THRU | $7,500,000 0.70
OVER $7,500,000 0.65

a) The total costs for the change, whether additive or deductive, shall be the sum total of
COMPONENTS ONE - FOUR.

ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE
OF DEFECTIVE WORK

13.7 Warranty Period: Add the following:

13.7.5 OWNER will utilize a "Warranty Item Form" (attached at the end of this Section)
for the purpose of providing Written Notice of warranty defects to CONTRACTOR.
CONTRACTOR shall date, sign, complete and return the form to OWNER when the defect is
corrected, including such information on or attached to the form to describe the nature of
the repairs or corrections that were made. If the defect cannot be corrected in seven (7)
Calendar Days, CONTRACTOR shall provide a written explanation to the Owner's
Representative describing the repairs needed and the time required to complete the repairs.
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ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION

14.1 Application for Progress Payment: Delete 14.1.1 and replace with the following
(changes to the original text are identified by underlining):

14.1.1 No more often than once a month, unless authorized as part of the Mobilization
Prompt Payment Program, CONTRACTOR shall submit to Owner's Representative for review
a completed and executed Application for Payment, in a form acceptable to OWNER,
covering the Work completed as of the date of the Application and not previously paid and
accompanied by such supporting documentation as required by the Contract Documents.

Add the following paragraph to 14.1.1:

.1 Mobilization Prompt Payment Program. During critical mobilization periods,
as identified by the CONTRACTOR and as approved by OWNER in accordance with 00700
2.4.2.1 of this Contract, CONTRACTOR shall submit bi-monthly Applications for Payment.
The additional Pay Applications will include any costs accrued during the periods of critical
mobilization. The Program will allow the CONTRACTOR and Subcontractors to invoice for
costs as they are accrued during periods of critical mobilization. The CONTRACTOR shall
submit bimonthly invoices to the OWNER for such costs. The CONTRACTOR shall pay
Subcontractors for costs within 10 days of receipt of payment from OWNER.

14.1.6.4 Payroll Authorization and Certificates of Insurance. CONTRACTOR shall
provide monthly payroll reports (including CONTRACTOR and all Subcontractors and Sub-
subcontractors) to the ROCIP Insurance Administrator on forms provided by the ROCIP
Administrator or on other mutually agreed upon forms. In addition, Contractor shall assure
that current certificates of insurance are provided as necessary for CONTRACTOR and all
Subcontractors and Sub-subcontractors. A Payment Form signed by the ROCIP
Administrator shall be submitted with each Application for Payment. Failure to submit this
form will result in withholding of payment. The ROCIP Insurance Administrator will generate
the Payment Form upon receipt of the monthly payroll report and required certificates of
insurance.
14.4 Decisions to Withhold Payment: Reference 14.4.1; add the following:

.16 failure of CONTRACTOR to meet the ROCIP and/or Safety Program requirements.

.17 property damage losses that are the responsibility of the CONTRACTOR
(reference section 00810, 5.3.2.5.4)

14.7 Substantial Completion: Reference 14.7.1, and the following provision:

14.7.1.1 Substantial Completion means that the Work, including all testing and
disinfection, has been completed and accepted and the east and west lime feed loops and all
components are placed into service on all seven UFCs. A certificate of Substantial
Completion will not be issued. Work that remains after Substantial Completion could
include the final HVAC improvements, and service air improvements. Owner’s
Representative will issue a notice specifying what portion of the Work is partially completed
for the purpose of payment and what Work remains to be done on the portion being
accepted as Substantially Complete. This subsection 14.7.1.1 changes the 00700 General
Conditions definition of Substantial Completion.

14.8 Partial Utilization: Delete 14.8.1 and replace with the following (changes to the
original text are identified by underlining):
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14.8.1 OWNER at any time may request CONTRACTOR to permit OWNER to use any
such part of the Work which OWNER believes to be ready for its intended use and
substantially complete. If CONTRACTOR agrees that such part of the Work is substantially
complete, CONTRACTOR will certify to Owner’s Representative that such part of the Work is
substantially complete and request Owner’s Representative to issue a notice specifying what
portion of the Work is substantially complete for the purpose of payment and what Work
remains to be done on the portion being accepted. CONTRACTOR at any time may notify
Owner’s Representative that CONTRACTOR considers any such part of the Work ready for its
intended use and substantially complete and request Owner’s Representative to issue a
notice specifying what portion of the Work is partially completed for the purpose of payment
and what Work remains to be done on the portion being accepted. The provisions of
paragraphs 14.7.1 and 14.7.2 will apply with respect to the notice specifying what portion of
the Work is partially completed for the purpose of payment and what Work remains to be
done on the portion being accepted.”

14.10 Final Application for Payment: Add the following paragraph(s) to 14.10:

14.10.10 Documentation required by the ROCIP.

ARTICLE 15 — SUSPENSION OF WORK AND TERMINATION

15.3 Owner May Terminate with Cause: Add the following paragraph to 15.3.1:

.8 If CONTRACTOR fails to meet the ROCIP and/or Safety Program requirements;

ARTICLE 17 — MISCELLANEOUS

17.1 Add the following:

17.1.1 Notice of Building Project Defect and Right to Cure.

.1 Pursuant to Texas Government Code Chapter 2272, before the OWNER
brings a court proceeding with respect to alleged defective Work, the
OWNER shall: (a) provide each party with whom the OWNER has a
contract for the construction of a building a written report by certified
mail, return receipt requested, describing with reasonable clarity: (i)
the defective Work or related condition; (ii) the present physical
condition of the building; and (iii) any modification, maintenance, or
repairs to the building made by the OWNER or others since the building
was initially occupied or used (the “Report”); b) allow each party
against whom the OWNER has claimed and any known subcontractor or
supplier, who is subject to the claim: (i) a reasonable opportunity to
inspect the alleged defective Work or related condition identified in the
Report for a period of 30 days after OWNER sends the Report; and (ii)
at least 120 days after the inspection to: (A) correct the defective Work
or related condition identified in the Report; or (B) enter into a
separate agreement with the OWNER to correct the defective Work or
related condition.

.2 The CONTRACTOR must provide bonds and insurance in accordance
with Contract requirements to cover the correction of the defective
Work or related condition.
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.3 The right to correct the defective Work or related condition is
unavailable, if the CONTRACTOR has been previously terminated for
cause by the OWNER; or has been convicted of a felony.

.4 In addition, the right to correct defective Work or related condition
terminates, if OWNER complies with the Report, inspection, and cure
period process and a) the defective Work or condition was not
corrected within 120 days or as otherwise agreed; or b) the attempt to
correct the defective Work or condition resulted in new defective Work
or condition.

.5 The CONTRACTOR shall provide a copy of the Report to its insurers and
sureties and each subcontractor and supplier whose Work is subject to
the claim not later than the fifth day after its receipt. The insurer shall
treat the received Report as the filing of a suit asserting a claim against
its insured for purposes of the relevant policy terms, but only with
respect to an insurance policy delivered, issued, or renewed on or after
January 1, 2020.

.6 This section does not prohibit or limit the OWNER from making
emergency repairs to the property in question as necessary to protect
the health, safety, and welfare of the public or building occupants.

.7 This section does not apply to an action for personal injury, survival or
wrongful death, residential construction, a project with TxDOT or
federal highway funding, or a “civil works” project as defined by Texas
Government Code Section 2269.351.
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WARRANTY ITEM NO. ULLRICH WTP LIME FEED LOOP

The General Conditions of the Contract require that Warranty Defects be corrected
within 7 days after written notice is received.

TO:

contractor name address / telephone / fax / email

ATTENTION OF:

FROM:

project manager name / address / telephone / fax / email

PROJECT:

name / location / CIP ID number

END OF ONE YEAR WARRANTY:

SUBJECT:

[ ] If checked, the damage requires immediate attention. The Contractor has been called.
[ 1 If checked, the Consultant has been asked to consult with the Contractor on the
problem.

PLEASE CORRECT OR REPAIR THE FOLLOWING ITEM(S):

DATE OF REQUEST SIGNATURE
Project Manager

XC:

[ 1] Phone No.

[ ] Phone No.

[ ] Phone No.

[ ] Phone No.
RESPONSE FROM CONTRACTOR: DATE CORRECTION WAS MADE:

The Contractor must endeavor to correct the defect within 7 calendar days after written
notice is given. If the defect cannot be corrected in that time, Contractor shall provide a
written explanation to the Owner's Representative describing the repairs needed and the
time required to complete the repairs.

Description of corrections made:

DATE OF REPLY SIGNATURE

When the repair is complete, the contractor should return a copy to each of the following:
[ ] Phone No.

[ 1] Phone No.

[ ] Phone No.

[ ] Phone No.

END

ADL Addendum No. 1 - October 3, 2019
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SECTION REPLACED IN ITS ENTIRETYAD!

CONSTRUCTION TRAINING PROGRAM REQUIREMENTS
Section 00840

The City of Austin Construction Training Program (the “Program”) is intended to train workers on City of
Austin’s construction projects in order to develop a pool of qualified, ready-to-work skilled and semi-
skilled construction workers. This training commitment is not intended and shall not be used to
discriminate against any applicant.

1. DEFINITIONS

1.1 Capital Contracting Office (CCO) — The City of Austin’s Office responsible for administering the
Construction Training Program

1.2 City’s Approved Minimum Wage Rate — a minimum wage rate established by the City of Austin for
workers performing construction activities on City of Austin contracts

1.3 Construction-Ready Trainee - a graduate or current trainee of a Pipeline training program, enrollee
or graduate of a DOL-registered Apprenticeship Program, enrollee or graduate of a DOL-approved
Training Program, and/or an enrollee or graduate of a DOL-certified Bilingual Training Program.

1.4 Pipeline - group of organizations that provide pre-employment, pre-apprentice, or apprentice
readiness training related to construction

1.5 Training Plan: a plan identifying how a contractor intends to meet its training requirement, subject
to OWNER’s review and approval

1.6 Construction Training Program Reporting Form — a form provided by the OWNER which documents
the contractor’s training activities and/or hours worked for each trainee

2. TRAINING REQUIREMENT

2.1 The Construction Ready Trainee requirement for this project is six.

3. CONTRACTOR’S RESPONSIBILITIES

3.1 Prior to the execution of the contract, the CONTRACTOR shall provide a Training Plan for OWNER's
approval, specifying how the CONTRACTOR intends to satisfy the contract requirement. The CONTRACTOR
will have fulfilled its responsibilities under Section 00840 of the contract by having complied with the
CONTRACTOR's Training Plan approved by the OWNER.

3.2 In the event that a CONTRACTOR subcontracts a portion of the contract work, CONTRACTOR shall
determine if the requirements of the program will be assumed by the subcontractor(s). The
CONTRACTOR should ensure that this training provision is made applicable to such subcontract;
however, the CONTRACTOR shall retain the responsibility for meeting the training requirements
imposed by this provision.
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Bidding Requirements, Contract Forms and Conditions of the Contract

3.3 Trainee must be paid at least the City’s Approved Minimum Wage Rate.

3.4 OWNER will provide a list of available Pipeline organizations. The CONTRACTOR shall contact those
Pipeline organizations as needed in order to recruit workers for the program.

3.5 The CONTRACTOR shall submit a Construction Training Program Reporting Form to CCO for each
trainee. This shall indicate the number of hours worked for the previous month. If a trainee is
terminated or resigns, the CONTRACTOR is required to make a reasonable effort to replace the trainee
within 30 calendar days.

3.6 Prior to a worker performing work on the project, the CONTRACTOR must submit to CCO a
completed Employee Certification Form for each Trainee.

3.7 CONTRACTOR’s Reasonable Efforts to Comply. The CONTRACTOR will be responsible for
demonstrating the steps taken to meet the trainee requirement. If CONTRACTOR has fewer trainees
employed on the project than specified in the Training Plan, the CONTRACTOR must submit evidence of
recruitment efforts, including:

3.7.1 contacts made to OWNER for a current list of approved training providers

3.7.2 log of applicants contacted

3.7.3 log of training organizations contacted

3.7.4 documented outreach efforts made to all available training organizations (per current OWNER
list) to satisfy the requirement

3.7.5 documentation of CONTRACTOR'’s recruitment efforts performed until program requirements are
met or project is complete as part of the Construction Training Program Reporting Form

4. NON-COMPLIANCE

4.1 Lack of demonstrated reasonable effort to comply with the Construction Training Program may be
considered a breach of contract.

AP Addendum No. 1 - October 3, 2019
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MBE/WBE GOALS

Annual/Project Annual/Project
Participation Goals Participation Subgoals
MBE % OR African American 1.30 %
WBE % Hispanic 277 %
Combined MBE/WBE % Asian/Native American 0.77 %
WBE 326 %
OVERVIEW

This document should be read in conjunction with the City of Austin’s Minority-owned and Women-owned Business
Enterprise Procurement Program Ordinance for Construction (Chapter 2-9A of the Austin City Code) and the Small
and Minority Business Resources Department (SMBR) Rules. The definitions contained in Chapter 2-9A apply to
this document. The City Code and Rules are amended from time to time and the Bidder is responsible for ensuring
they have the most up to date version. The City Code and Rules are incorporated into this document by reference.
Copies of Chapter 2-9A and SMBR Rules may be obtained online at http://www.austintexas.gov/smbrdocuments
or from SMBR, 4201 Ed Bluestein, Austin, Texas 78721 (512) 974-7600.

Firms or individuals submitting responses to this Invitation for Bid agree to abide by the City’s Minority-owned and
Women-owned Business Enterprise (MBE/WBE) Procurement Program and Rules. The City’s MBE/WBE
Program is intended (1) to promote and encourage MBEs and WBEs to participate in business opportunities with
the City of Austin; (2) to afford MBEs and WBEs an equal opportunity to compete for work on City contracts; and
(3) to encourage contractors to provide subcontracting opportunities to certified MBEs and WBEs by soliciting such
Firm for subcontracting opportunities. The City of Austin and its contractors shall not discriminate on the basis of
race, color, national origin, disability, or gender in the award and performance of contracts.

The City encourages Bidders to achieve the MBE /WBE participation goals and subgoals for this contract. However,
Bidders may comply with the City Code and Rules without achieving the participation goals so long as they make
and document Good Faith Efforts that would allow MBE and WBE participation per Section 2-9A-21 of the City
Code and Section 9.1 of the Rules. Bidders that do not meet the project’s goals and subgoals are subject to Good
Faith Efforts review.

Prior to the due date and time specified in the City’s solicitation documents, all Bidders (including those Firms
certified as MBE/WBEs) shall submit: (1) an MBE/WBE Compliance Plan (Appendix A) and (2) if it is anticipated
the project goals will not be met, all appropriate documentation to demonstrate Good Faith Efforts to meet the
project goals. Any questions regarding preparation of the MBE/WBE Compliance Plan should be directed to SMBR
at SMBRComplianceDocuments@austintexas.gov. Such contact is not a violation of the Anti-Lobbying Ordinance.

The City has implemented Anti-Lobbying Ordinance (Chapter 2-7 of the Austin City Code). Under Chapter 2-7,
there is a “no-contact” period from the date the City issues a solicitation until the contract is executed. During the
“no-contact” period, a person responding to a City solicitation can speak only to the contract’s authorized contact
person regarding their solicitation response. Chapter 2-7 allows certain exceptions; for instance, a person responding
to a City solicitation may speak to SMBR regarding this MBE/WBE Compliance Plan. See the full language of the
City Code or solicitation documents for further details.
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MBE /WBE COMPLIANCE PIAN INSTRUCTIONS
(See Appendix A)

If the MBE/WBE Compliance Plan and Good Faith Efforts documentation are not submitted prior to the
due date specified in the solicitation documents, the bid will be deemed non-responsive and not be
accepted for consideration.

SMBR may request written clarification of items listed on the MBE/WBE Compliance Plan. Howevet, there will be
no further opportunity for the Bidder to augment the MBE/WBE participation originally listed in the MBE/WBE
Compliance Plan ot to demonstrate Good Faith Efforts that were not made prior to the submission of the MBE/WBE
Compliance Plan. Changes to the MBE/WBE Compliance Plan are permitted only after contract execution and only
with prior written approval of SMBR.

Please type or clearly print all information, use “none” or “N/A” where appropriate, and sign and date the
MBE/WBE Compliance Plan as indicated. MBE/WBE Compliance Plans not complying with the MBE/WBE
Compliance Plan Instructions shall be rejected as non-responsive. Submissions not utilizing the forms
provided with the solicitation may render the submission nonresponsive or noncompliant.

Section I Project Identification and Goals

This section includes the pre-printed Project Name, Project/Solicitation Number, and goals and/or subgoals. The
Bidder does not need to fill in any information under Section I.

Section II  Bidder Information

The Bidder should complete this section with its information and sign in the space provided. The portion of Section
IT marked as “Reserved for City of Austin SMBR Only” should be left blank.

Section III MBE/WBE Compliance Plan Summary

This section is a summary of subcontractor participation for this Bid. Bidder should complete Sections IV-VII,
described below, before attempting to complete Section III. After completing Sections IV-VII, calculate the
petcentage of MBE/WBE participation for each goal and enter the information in the blanks provided. Because
Section III is a summary, if there are any inconsistencies between Sections IV-VII and Section III, the calculations
contained in Sections IV-VII will prevail. If the Bidder indicates that they do not anticipate meeting the goals with
certified MBE/WBE firms, then the Bidder shall submit documentation detailing their Good Faith Efforts to meet
the established MBE/WBE goals. The MBE/WBE Compliance Plan will be reviewed and approved by the Small
and Minority Business Resources Department.

Section IV  Disclosure of MBE and WBE Subcontractots

Please list all certified MBE/WBEs subcontractors using the legal name under which they ate registered to do
business with the City of Austin and the value of the work they will be performing themselves except for
subcontractor(s) that will be performing the trucking or hauling scope of work (see Section VII below). Do not
include the value of work that the MBE/WBE’ subcontractors will be subcontracting to second-level
subcontractors. By listing certified MBE and WBE Firms on the MBE/WBE Compliance Plan, the Bidder indicates
that both parties acknowledge the price and scope of work and that they are prepared to contract for that price and
scope if the City awards the project to the Bidder. Unit price subcontracts are acceptable if appropriate to the type
of work being performed. A Letter of Intent (LOI) does not replace a binding contract between a prime contractor
and a subcontractor.
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Before completing Section IV of the MBE/WBE Compliance Plan, please read the following instructions regarding
how to count MBE /WBE participation:

(A) Only the value of the work actually petformed by the MBE/WBE shall be counted toward the goals. This

includes:
(1) work performed by the MBE/WBE’s own forces;

(2) the cost of supplies, materials, or equipment purchased, leased, or otherwise obtained by the
MBE/WBE for the work of the contract (except that supplies, materials, and equipment purchased
or leased from the prime contractor or its affiliate may not be counted toward the goal); and

(3) fees or commissions charged by an MBE/WBE for providing a bona fide setvice, such as
professional, technical, consultant, or managerial services, or for providing bonds or insurance
specifically required for the performance of a contract, provided the fee is reasonable and not
excessive as compared with fees customarily allowed for similar services.

(B) When a Bidder purchases supplies, materials, or equipment from an MBE/WBE, the cost of those
supplies, materials, or equipment shall be counted toward the goals as follows:

(1) If the supplies, materials, or equipment are obtained from an MBE/WBE that is a Manufacturer or
Regular Dealer, 100 percent of the payment for the supplies, materials, or equipment shall be
counted toward the goals.

(2) If the supplies, materials, or equipment are obtained from an MBE/WBE that is neither a
Manufacturer nor a Regular Dealer, the cost of the materials and supplies themselves shall not be
counted toward the goals. However, fees or commissions charged for assistance in the
procurement of the materials and supplies, or fees or transportation charges for the delivery of
materials or supplies required on a job site, may be counted toward the goals if the payment of such
fees is a customary industry practice and such fees are reasonable and not excessive as compared
with fees customarily allowed for similar services.

(C) When an MBE/WBE subcontractor listed on the MBE/WBE Compliance Plan subcontracts part of the
work of its contract to another Firm, the value of that second-level subcontracted work may not be
counted toward the goals based on the initial subcontractor’s MBE/WBE certification. Please see Section
VI for an explanation of how to count the value of second-level subcontractors’ work.

(D) A Firm owned by a minority woman may be certified as both an MBE and a WBE (dual certified). On a
single contract, the value of the work performed by a dual certified subcontractor may not be counted
toward both the MBE and the WBE goals. The Bidder must decide whether to designate the dual certified
subcontractor as an MBE or a WBE in the MBE/WBE Compliance Plan for the purpose of meeting the
goals set for that contract. That designation may not be changed for the duration of the contract.

(E) When an MBE/WBE petforms as a participant in a certified Joint Venture, only the portion of the
contract value that is the result of the distinct, cleatly defined portion of the work that the MBE/WBE
performs with its own forces and for which it is at risk shall be counted towards the project goals. For
more specific information regarding requirements and evaluations of certified MBE/WBE Joint Ventures,
please see the City’s MBE/WBE Procurement Program Rules or contact SMBR’s Certification Division.

(F) Only expenditures to an MBE/WBE contractor that is performing a Commercially Useful Function shall
be counted toward the project goals. If SMBR makes an initial determination that an MBE/WBE is not
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performing a Commercially Useful Function given the type of work involved and normal industry
practices, the MBE/WBE may present evidence to rebut this presumption.

(G) To be counted toward project goals, MBE/WBEs must be certified by SMBR prior to the due date to
submit the MBE/WBE Compliance Plan as specified in the City’s solicitation documents. A Firm that is
certified as an MBE/WBE at the time that the MBE/WBE Compliance Plan is filed may cease to be a
certified Firm before the contract is completed. Only the value of the work performed by such a Firm
while it is certified may be counted toward the project goals.

Section V Disclosure of Non-Certified Subcontractors

Please list all known non-certified subcontractors, using the legal name under which they are registered to do business
with the City of Austin, to be used in the performance of this contract. If Bidder will not use any non-certified
Firms, please write “N/A” in the first box on this page.

The scopes of work indicated in Section V will be considered subcontracting opportunities for MBEs and WBEs,
unless it is demonstrated that certified MBEs or WBEs are unavailable or do not possess the requirements in the
technical portion of the solicitation to perform the work involved. If Bidder did not meet the project goals, Bidder
must explain in the space provided why MBEs/WBEs were not used as subcontractors and submit documentation
for the stated reason if applicable. 1f Bidder did meet the project goals, please indicate “Goals Met” in the space
provided.

Section VI  Disclosure of Second-Level Subcontractors

Please complete this section if Bidders knows that one or more of Bidder’s subcontractors will subcontract part of
the work of their contracts to second-level subcontractors. In the last line of each entry box, please write the name
of the first-level subcontractor that will be subcontracting work to the second-level subcontractor. Identify second-
level subcontractors by the legal name under which they will be registered to do business with the City. The first-
level subcontractor should be listed in Section IV or Section V. If Bidder is not aware of any second-level
subcontractors, please write “N/A” in the first box on this page.

As discussed in Section IV above, when an MBE/WBE subcontractor subcontracts part of the work of its contract
to another Firm, the value of that second-level subcontractor work may not be counted toward the goals based on
the initial subcontractor’s MBE/WBE certification. The value of the second-level subcontractor work may be
counted toward the project goals only based on the second-level subcontractor’s own MBE/WBE certification, if
any. Work that an MBE/WBE subcontracts to a non-certified firm does not count toward the goals. Work that an
MBE/WBE subcontractor contracts to another certified firm shall not be counted twice towards the goal.

Section VII Disclosure of Primary and Alternate Trucking Subcontractors

Please complete this section if the project includes trucking or hauling services as a scope of work. Each time this
scope of work is required on the project, Bidder must contact the Firm listed as the primary trucking subcontractor
in this section. If the primary trucking subcontractor is not available or cannot perform the entirety of the work at
the time required, Bidder may contact the alternate trucking subcontractors in the order that Bidder lists them in this
section. Identify primary and alternate trucking subcontractors by the legal name under which they will be registered
to do business with the City. Bidder must contact the primary trucking subcontractor at least 24 hours before the
work is to be performed. Bidder will not need to submit a Request for Change to use the alternate trucking
subcontractors if Bidder contacted the primary trucking subcontractor first and then proceeded to contact the
alternates in the order Bidder listed them on this section.
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For purposes of meeting the project goals ot subgoals at the MBE/WBE Compliance Plan stage, the entire value of
this scope of work shall be assigned to the primary trucking subcontractor. At contract closeout, MBE/WBE
participation will be counted based on the actual usage of the primary and alternate trucking subcontractors.

Section VIII MBE/WBE Compliance Plan Checklist

Please complete the MBE/WBE Compliance Plan Checklist with the information requested if the stated project goal(s)

are not met.

2-9A Construction MBE/WBE Compliance Plan Packet 7 Revised August 2019
Addendum No. 1



GOOD FAITH EFFORTS INSTRUCTIONS
(See Appendices B and D)

The Bidder has a responsibility to make a portion of the work available to MBE/WBE subcontractors so as to
facilitate meeting the goals or subgoals. If the Bidder cannot achieve the goals or subgoals, documentation of the
Bidder’s Good Faith Efforts to achieve the goals or subgoals must be submitted at the same time as the MBE/WBE
Compliance Plan. The SMBR Director will review the documentation provided and determine if the Bidder made
sufficient Good Faith Efforts. That there may be some additional costs involved in soliciting and using MBEs and
WBEs is not a sufficient reason for a Bidder’s failure to meet the goals and subgoals, as long as such costs are
reasonable. However, a Bidder is not required to accept a higher quote from a subcontractor in order to meet a goal
or subgoal.

Contacting Potential MBE /WBE Subcontractors

The City has determined the scopes of work for this project and provided an Availability List of all the MBE and
WBE firms certified to perform those scopes. The Availability List (Appendix D) is included with the solicitation
documents and has two sections: VVendors Within the Significant Local Business Presence (SLBP) Area and 1endors Outside
the Significant Local Business Presence (SLBP) Area. As part of Good Faith Efforts, Bidders must contact all firms listed
in the Vendors Within the SLBP Area section. Please note that every firm on the Availability List — outside the SLBP
— is City-certified as an MBE or WBE for purposes of meeting the project goals, and Bidders are encouraged to
contact all the firms. If a Bidder identifies an additional scope of work for this project not identified in the
solicitation, the Bidder must request from SMBR an Availability List for that scope of work and contact all firms, if
any, on such list. The SMBR Director determines whether the Bidder has made sufficient Good Faith Efforts if
goals or subgoals are not met.

The City neither warrants the capacity or availability of any Firm, nor does the City guarantee the
performance of any Firm indicated on the availability list.

The availability list is sorted in numerical sequence by National Institute of Governmental Purchasing (NIGP)
Commodity Code. Itincludes all certified MBE/WBE vendors for the scopes of work identified by the City as being
potentially applicable to this project. However, the availability list is not a comprehensive identification of all areas
of potential subcontracting opportunities. If a Bidder identifies one or more work areas that are appropriate
subcontracting opportunities that not included on the availability list, the Bidder shall contact SMBR to request the
availability list for MBE and WBE Firms in those areas. Requests for supplemental availability lists will be evaluated
as a part of the Bidder’s Good Faith Efforts to meet the goals.

If the Bidder believes any of the work areas on the availability list are not applicable to the project’s scope of work
or if the Bidder believes that the lists are inaccurate, the Bidder shall notify the authorized contact person of the
concern immediately and prior to submission of the response to the solicitation. All Bidders will be notified in
writing of any inaccuracy by addendum to the solicitation. Concerns about a particular MBEs/WBE’s certification
status may be addressed to SMBR at SMBRComplianceDocuments@austintexas.gov. If the Bidder wants to use a
certified subcontractor that does not appear on this list, Bidder may request from SMBR or visit
https://www.ci.austin.tx.us/ financeonline/vendor_connection/search/vendors/certvendor.cfm  for proof of
certification and the specific work areas for which the subcontractor has been certified.

Appendix B provides a format for collecting required information from the subcontractors on the Availability List.
The information must be obtained at least seven (7) business days prior to the submission of the MBE/WBE
Compliance Plan; alternate formats may be acceptable as long as they gather the same required information. Included
with the solicitation documents is an alphabetized list containing the names and addresses of the MBE/WBE Firms
listed on the Appendix D. This list is in label format and is designed to facilitate the printing of mailing labels.
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The following codes are used on the availability lists:

Female M Male

AA/B | African American H Hispanic

A/NA | Asian/Native American wW/C Caucasian

LOC A firm’s two-digit location code (e.g., SL or AU Austin
TX)

SL Significant Local Business Presence (SLBP) TX Outside SLBP

MBE A ﬁ.rrn certified as a Minority-owned WBE A firm c.ertlﬁed as a Woman-owned Business
Business Enterprise Enterprise
A firm certified as both a Minority-owned & A firm certified as both a Woman-owned &

MWB . . WMB o . .
Woman-owned Business Enterprise Minority-owned Business Enterprise

MWDB | Woman-owned, and Disadvantaged Business WMDB

A firm certified as a Minority-owned . L
v ’ A firm certified as a Woman-owned, Minority-

owned, and Disadvantaged Business Enterprise

Enterprise

Good Faith Efforts Review

If goals are not met, SMBR will examine the MBE/WBE Compliance Plan and the Good Faith Efforts documentation
submitted with the MBE/WBE Compliance Plan to ensute that the Bidder made Good Faith Efforts to meet the
project goals or subgoals. In determining whether the Bidder has made Good Faith Efforts, SMBR will consider, at
a minimum, the Bidder’s efforts to do the following:

(A)

B)

©

D)

Solicit certified MBE /WBE subcontractors with a Significant Local Business Presence (SLBP) and request a
response from those interested subcontractors who believe they have the capability to perform the work of
the contract through at least two reasonable, available, and verifiable means. The Bidder must solicit this
interest more than seven (7) business days prior to submission of the MBE/WBE Compliance Plan to allow
sufficient time for the MBEs or WBEs to respond. (The date bids/proposals are due to the City should not
be included in the seven day solicitation criteria.) The Bidder must state a specific and verifiable reason for
not contacting each certified Firm with a significant local business presence.

Provide interested MBEs/WBEs with adequate information about the plans, specifications, and
requirements of the contract, including addenda, in a timely manner, to assist them in responding and
submitting a proposal.

Negotiate in good faith with interested MBEs/WBEs that have submitted bids/proposals to the Bidder. An
MBE/WBE that has submitted a bid to a Bidder but has not been contacted within five (5) business days of
submission of the bid may contact SMBR to request a meeting with the Bidder. Evidence of good faith
negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached for MBEs/WBEs to
perform the work. Bid shopping is prohibited.

Select portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the
MBE/WBE goals or subgoals will be met. This includes, where appropriate, breaking out contract work
items into economically feasible units to facilitate MBE/WBE participation, even when the Bidder might
otherwise prefer to perform these work items with its own forces.
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(E) Publish solicitation notice in a local publication (i.e. newspaper, trade association publication, or via
electronic/social media).

(F)  Use the services of available community organizations; minority persons/women consultants’ or groups in
the applicable field for the type of work described in this solicitation; local, state, and federal minority
persons/women business assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of MBEs/WBEs.

(G)  Seek guidance from SMBR on any questions regarding compliance with this section.

The following factors may also be considered by SMBR in determining compliance through good faith efforts;
however, they are not intended to be a mandatory checklist, nor are they intended to be exclusive or exhaustive:

(A) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, ot
insurance as required by the City or consultant.

(B) Whether the Bidder made efforts to assist interested MBEs/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

In assessing minimum good faith efforts, SMBR may consider whether the Bidder sought assistance from SMBR on
any questions related to compliance with this section. In addition, SMBR may also consider the performance of
other Bidders successfully meeting the goals.

The ability or desire of a Bidder to perform the work of a contract with its own organization does not relieve the
Bidder of the responsibility to make Good Faith Efforts.

Bidders may reject MBE/WBEs as unqualified only following thorough investigation of their capabilities. The
MBE/WBE’s membership or lack of membership in specific groups, organizations, or associations, and political or
social affiliations (for example union or non-union employee status), are not legitimate causes for the rejection or
non-solicitation of bids/proposals in the Biddet’s efforts to meet the project goals ot subgoals.

At a minimum, the following should be submitted to support Good Faith Effort documentation
(documentation is not limited to this list):
e Fax logs, emails, and/or copies of documents sent to firms within the SLBP area
e Copies of written correspondence to certified firms (include names, addresses, and other identifying
information)
e Phone logs with responses (Phone contacts, alone, will not be sufficient.)
e Lists and copies of letters sent by mail, hand delivered, or e-mailed
e Breakdown of negotiations made with certified firms
e Copies of advertisements with local newspapers, trade associations, Chambers of Commerce and/or any
other public media
e Other communications regarding contacts with trade associations and Chambers of Commerce

The following additional Good Faith Efforts factors may also be considered:
e Copies of emails or phone logs regarding assistance in bonding, lines of credit, or insurance (as required
by City or Consultant)
e Copies of emails or phone logs regarding assistance in obtaining equipment, supplies, materials, or
services
e Copies of all proposals received in response to Bidder contacting other Firms
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POST-AWARD INSTRUCTIONS
(See Appendix C)

Confirmation Letters

All Bidders are required to include copies of the confirmation letters received from subcontractors, confirming the
Subcontractors’ willingness to provide services should the contract be awarded.

Changes to the MBE/WBE Compliance Plan including additions, deletions, contract changes, or substitutions of
subcontractors are permitted only after contract execution and only with prior written approval of SMBR. Request
for changes to the MBE/WBE Compliance Plan must be submitted on the Request for Change of MBE/WBE
Compliance Plan Form for all levels of subcontracting and must be approved by the SMBR Director prior to adding,
deleting, changing or substituting any subcontractor.

Post-Award Monitoring

The City will monitor post-award compliance information regarding the use of certified MBE/WBE Firm(s) listed
on the MBE/WBE Compliance Plan. The Bidder will be required to submit post award reports detailing the utilization
of all subcontractors. The reports and other information regarding post-award compliance will be discussed with
the successful Bidder. The following information on Payment Verification, Change Order/Contract Amendments,
and Progressive Sanctions provides an overview of some of the post-award monitoring process.

* Payment Verification

Bidders are advised that the contract resulting from this solicitation includes a subcontractor payments clause. This
clause requires all subcontractors to be paid within ten (10) calendar days from the date that the Bidder has been
paid by the City for invoices submitted by subcontractors.

The Bidder shall submit a Subcontractor/ Supplier Awards and Expenditures Report to the project manager and/or contract
administrator at the time specified by the managing department. The report shall be in the format required by the
City and shall include all awards and payments to subcontractors for goods and services provided under the contract
during the previous month. This report may be used by the City to verify utilization of and payment to MBEs and
WBEs.

The Bidder and/or any subcontractor whose subcontracts are being counted toward the MBE/WBE requirements
shall allow the City access to records relating to the contract, including but not limited to, subcontracts, payroll
records, tax information, and accounting records, for the purpose of determining whether the MBEs/WBEs are
performing the scheduled subcontract work.

In determining achievement of MBE/WBE goals, the participation of an MBE/WBE subcontractor shall not be
counted until the amount being counted toward the goal has been paid.

* Change Order/Contract Amendments

The goals on this contract shall also apply to change orders that require work beyond the scope(s) of trades originally
required to accomplish the project. The Bidder is required to make Good Faith Efforts to obtain MBE/WBE
participation for additional scopes of work.

Change orders that do not alter the type of trades originally required to accomplish the project may be undertaken
using the subcontractors already under contract to the Bidder. Project managers will have automatic SMBR approval
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to authorize any change order that increases the contract amount for an existing certified subcontractor and is
within the existing scope being performed by that subcontractor.

* Progressive Sanctions

The successful Biddetr’s MBE/WBE Compliance Plan will be incorporated into the resulting contract with the City
and shall be considered part of the consultant’s performance requirements. Progressive sanctions may be imposed
for failure to comply with Chapter 2-9A of the City Code, including:

e Providing false or misleading information in Good Faith Efforts documentation, post award compliance,
or other Program operations;

e Substituting Subcontractors without first receiving approval for such substitutions, which may include
the addition of an unapproved Subcontractor and failure to use a Subcontractor listed in the approved
MBE/WBE Compliance Plan ; and

e Failure to comply with the approved MBE/WBE Compliance Plan without an approved Request for
Change, an approved Change Order, or other approved change to the Contract.

Please refer to Section 2-9A-25 of the City Code and SMBR Rule 11.5 for additional information.
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Appendix A
MBE/WBE COMPLIANCE PLAN

All applicable sections must be completed and submitted by the due date and time as indicated in the solicitation documents.

The Bidder/Respondent by submitting and signing this solicitation’s 0300 form, understand and agree that the MBE/WBE
Compliance Plan submitted as a part of the bid/proposal shall become a part of the contract with the City of Austin. The
Bidder/Respondent further understand that the City of Austin’s Minority-owned and Women-owned Business Enterprise
Procurement Program Ordinance) and the Small and Minority Business Resources Department (SMBR) Rules shall apply.

Section I — Project Identification and Goals

Project Name

Ullrich Water Treatment Plant L.ime Feed Loob

Solicitation Number

IFB 6100 CLMC750

Project Goals or Subgoals
Combined MBE/WBE %
MBE %
African American 1.30 %
Hispanic 2.77 %
Asian/Native American 0.77 %
WBE 3.26 %

Section II — Bidder Company Information

Company Name

Address

City, State Zip

Phone

Fax

| E-Mail

Name of Contact Person

Is your company registered on
Vendor Connection?

Yes [_] Ifyes, provide VVendor Code

No [ ] All vendors; Subconsultants and consultants must register with COA’s
Vendor Connect prior to award. See Link for registration information at
https:/ /www.austintexas.gov/ financeonline/finance/index.cfm

Is your company COA M/WBE
certified?

Yes [_] No [_] (Ifyes, please indicate types below)
1. MBE[] WBE[ ] MBE/WBE[] Joint Venture [_]

2. AA[] H[] A/N[] WBE[]

City of Austin SMBR Use Only

I have reviewed this Compliance Plan and found that the Bidder HAS [_] HAS NOT [_] complied as per the City Code Chapter 2-9A throngh GFE.

Reviewing Counselor

Date

I have reviewed this Compliance Plan and have found the Bidder COMPLIANT ] NON-COMPLIANT []

Director /Assistant Director

Date
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Section III — MBE /WBE Compliance Plan Summary

Appendix A

Ditections:

e For each subcontractor listed in Sections IV, V, VI or VII, fill in all blanks (if applicable).

e For project participation numbers use an EXACT number.

e Goal percentages should be based on the Base Bid amount only. Allowances are not included.
° Alternates are not recorded on this MBE/WBE Compliance Plan.

e  If bidder is a certified MBE/WBE, include patticipation details in the Bidder box ONLY.

e  MBE/WBE Compliance Plans not complying with these requirements shall be rejected as non-responsive.

Is the stated project goal of the solicitation met? (If 70, attach documentation of Good Faith Efforts) Yes [_] No []

PROPOSED PARTICIPATION GOALS

Use this section to calculate participation.

Include all details including the total dollar amount and percentage for each category where applicable.

Addendum No. 1

MBE/WBE Project Goal Bidder Participation Goal
African American 1.30 % $ %
Hispanic 277 % $ %
Asian/Native American 077 % $ %
WBE 326 % $ %
MBE % $ %
MBE/WBE Combined % $ %
Non-Certified $ %
Total Subcontractor Amount $ %
Bidder’s Own Participation
(less any subcontracted amount)
Are you counting your own participation toward $ %
the goals? (if yes, indicate below)
[ JAA[JHIS [ JN/A[]WBE[_] MBE
Base Bid Amount (Subs + Bidder amount) $ 100 %
For SMBR Use Only:
Verified participation for each category:
African-American % Hispanic % Asian/Native American % WBE %
MBE % WBE % Combined MBE /WBE %
Prime % Non-Certified %
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Appendix A

Section IV — Disclosure of MBE and WBE Subcontractors

(Duplicate as Needed)

Note:

e  Fillin all the blanks (use “none” or “N/A” where appropriate).

availability list.

Fill in names of MBE/WBE certified Firms as registered with City of Austin Vendor Connection.

Select either MBE or WBE for dually certified firms to indicate which certification will count towards the MBE or WBE goal.

List only the scopes of work that you intend the subcontractor to perform. Do not list all scopes a subcontractor can perform.

Contact SMBR to request an availability list of certified Firms for additional scopes of work that were not included on the original

Name of MBE /WBE Certified Firm

City of Austin Certification Data

[ ] MBE [ ] WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

Name of MBE /WBE Certified Firm

City of Austin Certification Data

[ ] MBE [ ] WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

Name of MBE /WBE Certified Firm

City of Austin Certification Data

[ ] MBE [ | WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

Name of MBE /WBE Certified Firm

City of Austin Certification Data

[ ] MBE [ | WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract
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Appendix A

Section V — Disclosure of Non-Certified Subcontractotrs
(Duplicate as Needed)

Note:

e  Fillin all the blanks (use “none” or “N/A” where appropriate).

e MBE/WBE Compliance Plans not complying with these requitements shall be tejected as non-responsive.
e Till in names of Non-Certified Subcontractors as registered with the City of Austin.

e  List only the scopes of work that you intend the subcontractor to perform. Do not list all scopes a subcontractor can perform.

Are Goals Met? Yes [_] No [_] If no, state reason(s) below and attach documentation:

Name of Non-Certified Subcontractor

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

%

Reason Certified Firm not used

Name of Non-Certified Subcontractor

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

%

Reason Certified Firm not used

Name of Non-Certified Subcontractor

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

%

First-Level Subcontractor

Reason Certified Firm not used

Name of Non-Certified Subcontractor

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

%

First-Level Subcontractor

Reason Certified Firm not used
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Appendix A

Section VI — Disclosure of Second-Level Subcontractotrs

(Duplicate as Needed)

Note:

e  Fillin all the blanks (use “none” or “N/A” where appropriate).

MBE/WBE Compliance Plans not complying with these requirements shall be rejected as non-responsive.

[ ]
e Till in names of Second-Level Subcontractors as registered with the City of Austin.
[ ]

List only the scopes of work that you intend the subcontractor to perform. Do not list all scopes a subcontractor can perform.

Name of Second-Level Subcontractor

City of Austin Certification

[ ]No [[] MBE [ | WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

First-Level Subcontractor

Name of Second-Level Subcontractor

City of Austin Certification

[ INo [ ] MBE [ ] WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

First-Level Subcontractor

Name of Second-Level Subcontractor

City of Austin Certification

[ INo [ ] MBE [ ] WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

First-Level Subcontractor

Name of Second-Level Subcontractor

City of Austin Certification

[ INo [ ] MBE [ ] WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Fax & Email Address

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract $ %
First-Level Subcontractor
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Appendix A

Section VII — Disclosure of Primary and Alternate Trucking Subcontractors
(Duplicate as Needed)

Note:

e  Fillin all the blanks (use “none” or “N/A” where appropriate).

MBE/WBE Compliance Plans not complying with these requirements shall be rejected as non-responsive.

L]
e  List only the scopes of work that you intend the subcontractor to perform. Do not list all scopes a subcontractor can perform.
L]

Fill in names of Primary and Alternate Trucking Subcontractors as registered with the City of Austin.

Primary Trucking Subcontractor

City of Austin Certification

[ INo [ ] MBE [ ] WBE Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Commodity Codes

Commodity Codes Descriptions

Amount of Subcontract

%

Alternate Trucking Subcontractor

City of Austin Certification

[ ]No [ ] MBE

[ ] WBE

Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Commodity Codes

Commodity Codes Descriptions

Alternate Trucking Subcontractor

City of Austin Certification

[ ]No [ ] MBE

[ ] WBE

Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Commodity Codes

Commodity Codes Descriptions

Alternate Trucking Subcontractor

City of Austin Certification

[ |No [ ] MBE

[ ] WBE

Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Commodity Codes

Commodity Codes Descriptions

Alternate Trucking Subcontractor

City of Austin Certification

[ |No [ ] MBE

[ ] WBE

Gender/ Ethnicity:

City Of Austin Vendor Code

Address/ City / State / Zip

Contact Person & Phone Number

Commodity Codes

Commodity Codes Descriptions
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Appendix A
Section VIII — MBE/WBE Compliance Plan Check List

Is the stated project goal of the solicitation met?

Yes[ |No[ |
(If no, complete and submit Section VI Compliance Plan Check List)

If the goals or subgoals were not achieved, all questions in Section VIII must be completed and Good Faith
Efforts documentation must be submitted with the MBE /WBE Compliance Plan. The completion and
submission of this form is not required if the above question is answered Yes.

Is the following documentation attached to support good faith effort requirements to achieve goals or subgoals?

e Copy of written solicitation sent to MBE/WBEs in SLBP area 7 business days Yes[] | No[]
prior to the submission of this Compliance Plan

e Two separate methods of notices sent to MBE/WBEs in SLBP area
. : . i Yes[ ] | No[ ]
Indicate notice types: fax transmittals emails  phonelog  letters
e Copy of advertisements placed in local publication Yes [ ] | No[]
e Copy of notices sent to Minority and Women organizations Yes[ ] [No[]

e Documentation that demonstrates additional GFEs:
o Efforts to assist interested MBEs/WBEs in obtaining bonding, lines of
credit, or insurance as required by the City or contractor
o Efforts to assist interested MBEs/WBEs in obtaining necessaty Yes[ ] | No[ ]
equipment, supplies, materials, or related assistance or services
o Efforts made to reach agreements with the MBE/WBEs who responded
to Biddet’s written notice

Were additional elements of work identified to achieve the goals or subgoals? Yes[ ] Nol[ ]
If yes, please explain:
Was SMBR contacted for assistance? Yes[ ] Nol[]

If yes, complete following:

Contact Person:

Date of Contact:

Summary of Request:

Were Minority or Women organizations contacted for additional assistance? Yes[ ] Nol[ ]
If yes, complete following:

Organization(s):

Date of Contact:

Summary of Request
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Appendix B
LETTER TO POTENTIAL SUBCONTRACTORS

is soliciting Minority- and Women-Owned Business Enterprise
participation for the following City of Austin project. Solicitation documents are available at our office or at One
Texas Center, 505 Barton Springs Road, 10™ Floor, Suite 1045 C-Congress Room.

Solicitation Name:
Solicitation Numbert:
Location of Pre-bid Conference (if any)

Response Due Date and Time:

This Project Includes the Following Scopes of Service:

O Asbestos Abatement o HVAC

0 Carpentry 0 Insulation

0 Carpeting 0 Lab and Field Testing Services
o Concrete 0 Landscaping

0 Demolition Services 0 Masonry

0 Doors and Frames 0 Millwork

0 Drilling 0 Painting

O Drywall 0 Paving and Resurfacing

0 Electrical 0 Plumbing

O Excavation Services 0 Roofing

0 Fabricated Steel O Stone

0 Flooring o Tile

0 Glazing Services O Weather and Waterproofing
0 Hardware 0 Welding

0 Heavy Construction Equipment 0 Windows

O Other 0 Other

Contact our office for detailed information on the scopes of services to be subcontracted and the relevant terms and
conditions of the contract.

Contact: at or

(Name) (Telephone) (Fax)

(Email)

All Responses MUST be received by:
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Appendix C

CONFIRMATION LETTER
Name of Prime Contractor:
Address:

Street City State Zip Code
Telephone: ( ) Fax: ( ) Proposed Contract Amount: §
Project/Solicitation Number:

Project Name:
Type of Agreement (check one): O Lump Sum O Unit Price O Commodity
Petiod of Performance: Level of Subcontracting (check one): O 1 O 2™ O 3¢
Legal Name of Subcontractor*:
Subcontractor* City Of Austin :
Address:
Street City State Zip Code

Telephone: ( ) Fax: ( )

Proposed Subcontract Amount: $

Commodity Code and description of work to be performed by Subcontractor Firm:

The Prime Contractor and the Subcontractor listed above agree that the Prime Contractor has provided the
Subcontractor with a copy of the City’s prevailing wage requirements

Prime Contractor:

Legal Name of Firm, as registered with the City

Signature

Print Name

Title

Date

STATE OF

COUNTY OF

SUBSCRIBED AND SWORN TO before me on the
day of , 20

Notary Public

*Including Suppliers, Manufacturers, Alternates

2-9A Construction MBE/WBE Compliance Plan Packet 21

Subcontractor:

Legal Name of Firm, as registered with the City

Signature

Print Name

Title
Date
STATE OF
COUNTY OF
SUBSCRIBED AND SWORN TO before me on the
day of , 20
Notary Public
Revised August 2019
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City of Austin
Subcontract Vendor List - VCRCVS

APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
Vendors Within the SLBP Area
31580 Mortars and/or Grouts
HUR7051205 Tom Suhy
P D MORRISON ENTERPRISES INC mro@pdme.com " :
1120 Toro Grande Blvd. Bldg 2#208 512-335-7173 MB M/African American AU
Cedar Park Tx 78613-6973 Fax: 512-219-0901
33013 Fencing, Chain Link (Including Fabric, Gates, Pane
\E/OOIOOgQ%MéBZ v LLC Patrick Myers
agle F rice supply pmyers@eaglepridesupply.com MDB M/African American AU
13900 |h 35 Suite D1 5128130634
Austin Tx 78727
VS0000035647 Nathali Parker
KLP Commercial, L.L.C. np@klipcommercial.com : .
18013 Vorwerk Rd 512-571-0477 MWDB F/Native American St
Manor Tx 78681 Fax: 5122554032
\I\CI(;?i(z) 0322332; Mario Vasquez
3585 Rocking J Rd. g]{g%%v;gt%orptx.com MDB M/Hispanic AU
Round Rock Tx 78665
ROA7009475 Danette Shelton
ROADWAY SPECIALTIES INC danette@roadwayspecialties.com ;
Po Box 90309 5122806666 wbs F/Caucasian AU
Austin Tx 78709-0309 Fax: 5122806066
ALL8314335 TONY PARENT
TONY PARENT ENTERPRISES estimating@alliedfence1950.com : :
13350 Old Kimbro Rd, Bldg A 512-255-5416 MB M/Hispanic AU
Manor Tx 78653 Fax: 512-255-7096
V00000922275 :
WaterFilled Barrier Systems :Jenmfer McKe_on
) jennifer@wbsintl.com .
International, Inc. WDB F/Caucasian SL
8449274685 700
195 Stockade Ranch Rd., B Fax: 5127278620
Paige Tx 78659 '
57068 Steel, Fabricated: Beams, Gabions, Gratings, Walkw
VS0000028230 Karl Daniels
CVI Development, LLC. KarlDaniels.mac@me.com MDB M/African American AU

1801 Lavaca 2-J
Austin Tx 78701

Printed on 10/02/2019 10:12AM

512-944-0280
Fax: 512-597-2767
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City of Austin

Subcontract Vendor List - VCRCVS

APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
V00000904636 Pam Patterson
Cody Builders Supply, Inc. metals@codybuilderssupply.com :
12002 N Lamar Bivd 512-339-9834 WoB FiCaucasian AU
Austin Tx 78753 Fax: 5123390165
DES8304882 .
DESIGN WELDING & FABRICATION 152 Kaye Doherty
lisa@designwelding.com .
INC. WDB F/Caucasian SL
5127591452
3300 Fm 1660 Fax: 5127591348
Hutto Tx 78634-3103 '
\E/00:)0|(3)9§44§2 v LLC Patrick Myers
agle kride supply pmyers@eaglepridesupply.com MDB M/African American AU
13900 |h 35 Suite D1 5128130634
Austin Tx 78727
VS0000035647 Nathali Parker
KLP Commercial, L.L.C. np@klpcommercial.com . .
18013 Vorwerk Rd 512-571-0477 MWDB F/Native American St
Manor Tx 78681 Fax: 5122554032
57084 Structural Shapes, Steel: Angles, Channels, |I-Beam
V00000904636 Pam Patterson
Cody Builders Supply, Inc. metals@codybuilderssupply.com .
12002 N Lamar Bivd 512-339-9834 wbs F/Caucasian AU
Austin Tx 78753 Fax: 5123390165
VS0000031989 Jeff Ellison
Jeff T Ellison jtecollc@gmail.com . ;
Po Box 3605 512-934-1905 MB M/African American SL
Pflugerville Tx 78691 Fax: 5129909850
59533 Grates, Guards, and Other Protective Devices For T
ALL8314335 TONY PARENT
TONY PARENT ENTERPRISES estimating@alliedfence1950.com : :
13350 Old Kimbro Rd, Bldg A 512-255-5416 MB M/Hispanic AU
Manor Tx 78653 Fax: 512-255-7096
79020 Grass Seed
ADV7008080
VINCENT UHEREK
AFFORDABLE LAWN CARE AND : .
LANDSCAPING INC ‘é'{‘zczﬂtg‘?ggggnce'a”dscapedes'g”'°°m MWB F/Hispanic AU

13523 Pond Springs Rd
Austin Tx 78729-4415

Printed on 10/02/2019 10:12AM

Fax: 512-918-0162
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City of Austin

Subcontract Vendor List - VCRCVS APPENDIX D

Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN

VS0000012711

. . Joe Lopez
Environmental Safety Services Inc. : :
enviross@hotmail.com . .
14101 Hwy 290 W 512-989-2259 MDB M/Hispanic SL

Bldg. 400, Suite C

Austin Tx 78737 Fax: 5123729375

ROA7009475 Danette Shelton
ROADWAY SPECIALTIES INC danette@roadwayspecialties.com :
Po Box 90309 5122806666 w8 F/Caucasian AU
Austin Tx 78709-0309 Fax: 5122806066
80198 SIGNS, CONSTRUCTION PROJECT IDENTIFICATION SIGNS (
INT7100120 MICHAEL SOHEILI
CAPITAL ARCHITECTURAL SIGNS INC mike@casaustin.com .
6500 North Lamar Blvd, Ste B 512-490-0049 101 w8 F/Caucasian AU
Austin Tx 78752 Fax: 512-490-0050
VS0000031346

Karen Fordyce
karen@archsignstx.com WB F/Caucasian AU
512-468-9135

DFI Signs of Texas, LLC
6004 Danwood Dr
Austin Tx 78759

V00000937718

SO Mauricio Riesco
Mauricio Riesco

1403 Blakeney Ln zilée;%nglsco.com MB M/Hispanic AU
Austin Tx 78753
VS0000012688 Pamela Trachtenberg
TrachMar, LLC pamela@trachmar.com : .
2000 N Quinlan Park Rd Ste B240 - 321 512-828-6430 MWDB F/African American AU
Austin Tx 78732 Fax: 5128287693
90694 Water Supply, Treatment and Distribution- Architectural
ARC7068555 BETTY J TRENT
AUSTIN ARCHITECTURE PLUS INC  info@austinarchplus.com :
1907 N Lamar Blvd Ste 260 512-478-0970 we F/Caucasian AU
Austin Tx 78705-4900 Fax: 512-478-0920
CAS7072670 JAIME BEAMAN
JAIME BEAMAN AIA INC jbeaman@casabella-architects.com : ]
3821 Juniper Trace, Suite 104 512-458-5700 MDB M/Hispanic St
Austin Tx 78738 Fax: 512-458-5755
MAR3044500 Julia M Harrod
MWM DESIGNGROUP INC juliah@mwminc.com :
305 E Huntland Dr Ste 200 512-453-0767 wDB F/Caucasian AU
Austin Tx 78752 Fax: 512-453-1734
V00000947096
. Shaney Clemmons
ghageMg(l)(ﬂ Studio, LLC shaney@shademakerstudio.com WB F/Caucasian AU
0 Box 2069720743

Austin Tx 78762

Addendum No. 1
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City of Austin
Subcontract Vendor List - VCRCVS

Austin Tx 78766-9593

Printed on 10/02/2019 10:12AM

512-299-0404
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APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
VS0000003719 i
Ten Eyck Landscape Architects, Inc. gngsii?@@-[::fgi:; com
1214 West Sixth Street 5198139999 9991 WB F/Caucasian AU
Suite 100 .
Austin Tx 78703 Fax: 5128139998
9122343 HANDRAILS, PIPE. THIS WORK SHALL CONSIST OF FURNIS
FIV7110915 GARY OR MELINA FIVEASH
5 STAR FABRICATIONS INC sales@>5starfabrications.com :
18794 Fm 1431 512-267-0470 MDB F/Asian St
Jonestown Tx 78645-9666 Fax: 512-267-0471
VS0000017696 :
Jenny M Rodriguez
AUSTIN CONSTRUCTORS LLC jenny@austinconstructors.com MWDB F/Hispanic AU
Po Box 18595 5123888690
Austin Tx 78760
V00000917830 Heath Williamson
Earthco Landscape Construction LLC earthcolc@aol.com : :
4500 Williams Dr. Suite 212-108 5128187015 MDB M/African American st
Georgetown Tx 78633 Fax: 5129438333
VS0000012711
. . Joe Lopez
Environmental Safety Services Inc. : :
14101 Hwy 290 W g?‘z"_rggg_%h%ma”mm MDB M/Hispanic SL
Bldg. 400, Suite C Fax: 5123729375
Austin Tx 78737 '
VC0000102940 JUAN GARCIA
GARCIA J CONTRACTORS INC garciajcontractors@gmail.com . .
Po Box 1649 512-965-4274 MDB M/Hispanic st
Buda Tx 78610 Fax: 8884181023
VC0000102806
J TWO SONS CONCRETE Jesus Gonzalez
CONTRACTORS LLC jtwosonsconcrete@gmail.com MB M/Hispanic SL
2823 Hwy 21 W 512-563-0785
Dale Tx 78616
V00000962844 .
. ) Jaime Lopez
JL3 Construction Services, LLC ji@jl3texas.com MDB M/Hispanic sL
100 Tonkawa Ridge 5120213865
Hutto Tx 78634
MUN7143465
JOSE MUNIZ
MUNIZ CONCRETE & CONTRACTING rudy@munizcontracting.com _ _
INC 512-385-2334 MDB M/Hispanic AU
Po Box 6596 Fax: 512-389-1446
Austin Tx 78762 ax: o1e-389-
E:ﬁf_ﬁfiﬁé MIRELA GLASS
Po Box 9593 INFO@PIATRAINC.COM WDB F/Caucasian AU
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APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
ROA7009475 Danette Shelton
ROADWAY SPECIALTIES INC danette@roadwayspecialties.com :
Po Box 90309 5122806666 WoB F/Caucasian AU
Austin Tx 78709-0309 Fax: 5122806066
V00000922250 :
. Florencio Maya
Ruco_ba & Maya Construction, LLC florencio@rmconstructiongroup.com MDB M/Hispanic SL
35 Flint Rd 5128707904
Kyle Tx 78640
UNI7027985 BEN WARMATE
UNISM DEVELOPMENT CO INC unism@sbcglobal.net : :
Po Box 14145 512-255.3726 MB M/African American AU
Austin Tx 78761-4145 Fax: 512-255-1451
V00000919925 Zoila Portillo
Underground Water Solutions Co. zoila@uwsco.net : ;
Po Box 1355 5122789333 MDB F/Hispanic St
Elgin Tx 78621 Fax: 5122789133
V00000911146 BENJAMIN GONZALEZ
XEVEX CONSTRUCTION LLC info@xevexllc.com : :
Po Box 681 512-312-4214 MDB M/Hispanic st
Buda Tx 78610 Fax: 5123124637
9122376 STRUCTURES, STEEL (FURNISH, FABRICATE, TRANSPORT, ERECT)
FIV7110915 GARY OR MELINA FIVEASH
5 STAR FABRICATIONS INC sales@>5starfabrications.com :
18794 Fm 1431 512-267-0470 MDB F/Asian St
Jonestown Tx 78645-9666 Fax: 512-267-0471
VS0000028230 Karl Daniels
CVI Development, LLC. KarlDaniels.mac@me.com . .
1801 Lavaca 2-J 512-944-0280 MDB M/African American AU
Austin Tx 78701 Fax: 512-597-2767
V00000904636 Pam Patterson
Cody Builders Supply, Inc. metals@codybuilderssupply.com .
12002 N Lamar Bivd 512-339-9834 wDB F/Caucasian AU
Austin Tx 78753 Fax: 5123390165
VC0000102940 JUAN GARCIA
GARCIA J CONTRACTORS INC garciajcontractors@gmail.com : :
Po Box 1649 512-965-4274 MDB M/Hispanic St
Buda Tx 78610 Fax: 8884181023
PASaz2 :,f;’é MIRELA GLASS
INFO@PIATRAINC.COM WDB F/Caucasian AU
Po Box 9593 512-299-0404
Austin Tx 78766-9593
V00000905765 Sal Salinas
The Salinas Group, LLC sal78704@yahoo.com MDB M/Hispanic AU

4118 Todd Lane
Austin Tx 78744

Printed on 10/02/2019 10:12AM

512-619-6696
Fax: 5126196696
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Subcontract Vendor List - VCRCVS APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN

91240 Demolition Services

AUS8321418 RICK VAVRO
AUSTIN UNDERGROUND INC rick@austin-underground.COM : :
Po Box 5650 512-535-3285 MDB M/Hispanic st
Lago Vista Tx 78645-5650 Fax: 512-535-3286
V00000911561 Thomas Cantu
Cantu Construction Inc cantu-construction-inc@hotmail.com B .
14806 Eilers Rd 512-844-5545 MDB M/Hispanic AU
Austin Tx 78719 Fax: 5122439650
V00000906584 david dela cerda
DAVID DELA CERDA dlc.laguna@yahoo.com : :
2302 Southwood Hills Dr 512-496-0864 1 MDB M/Hispanic st
Taylor Tx 76574 Fax: 5123651231
ETM1783000
THOMAS DUKES
E &T MASONRY CONSTRUCTION &
REMODELING CO. LLC ETMASONRY@EARTHLINK.NET MDB M/African American AU
512-272-4551
9905 Fm 973 North Fax: 512-272-4546
Manor Tx 78653 ’
VC0000102940 JUAN GARCIA
GARCIA J CONTRACTORS INC garciajcontractors@gmail.com . .
Po Box 1649 512-965-4274 MDB M/Hispanic st
Buda Tx 78610 Fax: 8884181023
HAY2261500 CLOTEAL DAVIS HAYNES
HAYNES EAGLIN WATERS LLC chaynes@hewaustin.com . .
13710 Immanuel Rd 512.451-6600 MWDB F/African American AU
Pflugerville Tx 78660 Fax: 512-879-1088
V00000917285
Heavy Roadway Construction Services, Mario c Alcantara
LLC mario@heavyroadway.com MDB M/Hispanic AU
1305 Terrace Viewdr 512-922-0507
Cedarpark Tx 78613
VS0000036360 KATHY WIMBISH
INDUSTRIAL LAMINATES kwimbish@ilcor.com
CORPORATION ’ WDB F/Caucasian AU
Po Box 9616 5124767568
Austin Tx 78766 Fax: 5124749038
VC0000102806
J TWO SONS CONCRETE Jesus Gonzalez
CONTRACTORS LLC jtwosonsconcrete@gmail.com MB M/Hispanic SL
2823 Hwy 21 W 512-563-0785
Dale Tx 78616
MAR8301130 ALVINO ROSALES
MARS INDUSTRIES L L C AROS3B@SWBELL.NET . .
Po Box 560 512-303-4413 MB M/Hispanic st
Cedar Creek Tx 78612-0560 Fax: 512-321-1199
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City of Austin

Subcontract Vendor List - VCRCVS

APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
CONTRACTING INC rudy@munizcontracting.com MDB M/Hispanic AU
Po Box 6596 512-385-2334
Austin Tx 78762 Fax: 512-389-1446
TRI7012850 GERRY ACUNA
TRIRECYCLING INC trirecycle@aol.com : :
Po Box 26499 512-329-0172 MDB M/Hispanic AU
Austin Tx 78755-0499 Fax: 512-329-0174
VS0000006907 Reginald Worlds
TRINI CONSTRUCTION BUILDER LLC info@triniconstructionbuilder.com . .
Po Box 81431 512-282-2962 MDB M/African American AU
Austin Tx 78708 Fax: 512-535-7962
UNI7027985 BEN WARMATE
UNISM DEVELOPMENT CO INC unism@sbcglobal.net : :
Po Box 14145 512-255.3726 MB M/African American AU
Austin Tx 78761-4145 Fax: 512-255-1451
V00000919925 Zoila Portillo
Underground Water Solutions Co. zoila@uwsco.net ; ;
Po Box 1355 5122789333 MDB FiHispanic st
Elgin Tx 78621 Fax: 5122789133
V00000911146 BENJAMIN GONZALEZ
XEVEX CONSTRUCTION LLC info@xevexllc.com : :
Po Box 681 512-312-4214 MDB M/Hispanic st
Buda Tx 78610 Fax: 5123124637
V00000909501 Clarence Williams
ZLynx Enterprise, Inc clarence_williams@reliefenterprise.org . .
6448 Highway 290 East, Suite E107  512-451-8828 203 MDB M/African American AU
Austin Tx 78723 Fax: 5124518758
91268 MANAGEMENT, CONSTRUCTION
ggg_?g%gﬂﬁém Dana Lester
dlester@360txc.com MWDB F/African American AU
111 Congress #400 8777107474 3
Austin Tx 78701
TAN4546250
ALAN Y TANIGUCHI ARCHITECT & E\\,ﬁ:\l@rﬁn’\i"s&?_:ﬂch com
ASSOC INC 9 ’ MB M/Asian AU
512-474-7079
1609 W 6th St Fax: 512-474-7579
Austin Tx 78703-5059 ‘
APP8308926 ROBERTO MORA
APPLIEDTECH GROUPLLC RMORA@APPLIEDTECHGROUP.NET MB M/Hispanic AU

12059 Lincolnshire Dr
Austin Tx 78758-2217

Printed on 10/02/2019 10:12AM

512-577-2468
Fax: 512-837-8603
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APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
V00000921397
APTUS ENGINEERING LLC Sujay Regmi
1919 S 1st Street sujay@aptuseng.com MDB M/Asian AU
Building B 5128504770
Austin Tx 78704
ASD7048240 CURTIS BROWN
ASD CONSULTANTS INC curtis2aia@aol.com : :
8120 N Ih 35 512-836.3329 MDB M/African American AU
Austin Tx 78753 Fax: 512-836-3802
V00000907003 :
) . Paul Kim
ATX Environmental Solutions, LLC )
1205 Sheldon Cove paul.kim@atxes|.com MB M/Asian AU
Suite 1-K 512-452-2701
Austin Tx 78753 Fax: 5123236592
VS0000017696 :
Jenny M Rodriguez
AUSTIN CONSTRUCTORS LLC jenny@austinconstructors.com MWDB F/Hispanic AU
Po Box 18595 5123888690
Austin Tx 78760
VS0000034985 Ernie Cortez
All About Design, Inc. aadesigntx@gmail.com : :
Po Box 91122 4692354946 MDB M/Hispanic AU
Austin Tx 78709 Fax: 9724211712
BAE7086810
BAER ENGINEERING & Lgffé%gﬂérgiercom
ENVIRONMENTAL CONSULTING INC 9 WDB F/Caucasian AU
512-453-3733
7756 Northcross Dr Ste 211 Fax: 512-453-3316
Austin Tx 78757-1725 '
BLGO0714750 Cindy Hagler
BLGY INC chagler@blgy.com
8001 Centre Park Drive ’ MB M/African American AU
Suite 150 512-977-0390
Austin Tx 78754 Fax: 512-977-0838
V00000937475
BOWA Construction Management Jim Wyatt
Company Inc bowaconstruction2017@gmail.com MDB M/African American SL
1423 W. Pflugerville Pkwy 3615501507
Round Rock Tx 78664
V00000924210 Bradford Kenneth Holman
Bradford Holman ossolutions@outlook.com . .
12708 Wood Lily Tr 5126861381 MDB M/African American St
Elgin Tx 78621 Fax: 5126861381
CAS7170685 CHANNY SOEUR
CAS CONSULTING & SVCS INC channys@casengineers.com MDB M/Asian AU

7908 Cameron Rd
Austin Tx 78754

Printed on 10/02/2019 10:12AM

512-836-2388
Fax: 512-836-4515
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APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
V00000919820 :
Venancio Lopez
Casto Lopez Con(.’rete LLC info@castolopezconcretellc.com MB M/Hispanic SL
1955 Fm 2001 Suite 200 5125238295
Buda Tx 78610
00000949901 Rory Martin Orloff
ofleen Joan Laalvin roryorloff@gmail.com WDB F/Caucasian AU
514 Yaupon Valley Rd. 5125655461
West Lake Hills Tx 78746
V00000932848 JuanCarlos Garza
Corza Construction LLC juancarlos@corzaconstruction.com : .
11233 Kirkland Hill Path 8307036846 MDB M/Hispanic AU
Austin Tx 78754 Fax: 8007036846
DAV1449500 DAVID CARROLL
DAVCAR INC david@davcar.com ; ;
1010 Land Creek Cove Ste 200 512-328-4428 MDB M/Hispanic AU
Austin Tx 78746 Fax: 512-306-8330
V00000959353 Chad Cormack
EDGE Engineering, PLLC ccormack@civil-edge.com MDB M/Hispanic AU
4404 E Hove Loop 5123501387
Austin Tx 78749
ENC1735650
ENCOTECH ENGINEERING gli_:(ﬁalt(aﬂvgggz-tx com
CONSULTANTS INC 51.2-338-1101 101' MB M/Asian AU
8500 Bluffstone Cove, #B-103 Fax: 512-338-1160
Austin Tx 78759 '
V00000917830 Heath Williamson
Earthco Landscape Construction LLC earthcolc@aol.com . .
4500 Williams Dr. Suite 212-108 5128187015 MDB M/Airican American St
Georgetown Tx 78633 Fax: 5129438333
\E/00_0009A5|7683 Enrique Alonzo
nrique Alonzo ealonzo2524@outlook.com MWDB M/Hispanic SL
121 Spring Branch Loop 7738586634
Kyle Tx 78640
V00000950536 :
. . Jessy Milner
Front Line Consult!ng, LLC jmilner@frontlineconsultinglic.com MB M/African American AU
700 Lavaca St, Suite 1400 7039272584
Austin Tx 78758
VC0000102940 JUAN GARCIA
GARCIA J CONTRACTORS INC garciajcontractors@gmail.com : .
Po Box 1649 512-965-4274 MDB M/Hispanic St
Buda Tx 78610 Fax: 8884181023
V00000933669 TONYA WATSON
Gadberry Construction COF”pa”V' Inc. tonya@gccorp.net MDB M/Native American AU
111 Congress Avenue, Suite 400 2149351696

Austin Tx 78701

Printed on 10/02/2019 10:12AM

Addendum No. 1

Page 9 of 35



City of Austin

Subcontract Vendor List - VCRCVS APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
HAY2261500 CLOTEAL DAVIS HAYNES
HAYNES EAGLIN WATERS LLC chaynes@hewaustin.com : :
13710 Immanuel Rd 512-451-6600 MWDB F/African American AU
Pflugerville Tx 78660 Fax: 512-879-1088
HVJ2459750 HERBERT V. JOHNSON
HVJ ASSOCIATES INC hjohnson@hvj.com : :
1701 Directors Boulevard, Suite 910 7372225151 MDB M/Aftican American AU
Austin Tx 78744-1096 Fax: 281-933-7293
V00000917285
Heavy Roadway Construction Services, Mario c Alcantara
LLC mario@heavyroadway.com MDB M/Hispanic AU
1305 Terrace Viewdr 512-922-0507
Cedarpark Tx 78613
\H/ggg?q%ﬁ:/:glgn? Christina Hsu
13706 Research Bivd. hsuequity@gmail.com MWB F/Asian AU
Suite 204 512-900-3999
Austin Tx 78750 Fax: 5129004999
ITG8318552 IT GONZALEZ
| T GONZALEZ ENGINEERS itgonz@swbell.net : .
3501 Manor Rd 512-447-7400 11 MDB M/Hispanic AU
Austin Tx 78723-5815 Fax: 512-447-6389
VS0000036360
INDUSTRIAL LAMINATES m-;iéxvé’\lllgrsgom
CORPORATION ' WDB F/Caucasian AU
Po Box 9616 5124767568
Austin Tx 78766 Fax: 5124749038
JAS2584500 . .
Yasaman Jasmine Azima
JASMINE ENGINEERING INC ; : ; ; . :
2211 South 1-35 jasmine@jasmineengineering.com WDB F/Caucasian AU
Suite 108 512-326-2900
Austin Tx 78741 Fax: 512-326-2906
KFR8309453
K FRIESE & ASSOC INC KAREN FRIESE
1120 S Capital Of Texas Hwy, Cityview kfriese@kfriese.com :
2 512-338.1704 WDB F/Caucasian AU
Ste 100 Fax: 512-338-1784
Austin Tx 78746
PAT7048530 Debbie Dooley
KNUDSON LP ddooley@knudsonservices.com :
6705 Hwy 290 W Ste 502 #222 713-463-8200 WbB F/Caucasian AU
Austin Tx 78735 Fax: 713-463-8011
V00000948360
. NaShawn Guevara
Landmark Consulting Group, LLC sguevara@landmarkstructural.com MB F/Hispanic AU

3201 Murrelet Way

Pflugerville Tx 78660 2542452358

Addendum No. 1
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City of Austin
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APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
MAR8301130 ALVINO ROSALES
MARS INDUSTRIESLLC AROS3B@SWBELL.NET : .
Po Box 560 512-303-4413 MB M/Hispanic St
Cedar Creek Tx 78612-0560 Fax: 512-321-1199
V00000938474 . .
L Kylie Smith
MAS Roz_ad & Utilities, Inc. masroadandutilities@gmail.com WB F/Caucasian AU
15308 Ginger Street 5126804310
Austin Tx 78728
MAR3044500 Julia M Harrod
MWM DESIGNGROUP INC juliah@mwminc.com :
305 E Huntland Dr Ste 200 512-453-0767 wbs F/Caucasian AU
Austin Tx 78752 Fax: 512-453-1734
V00000915343 Sharal A Brown
Majestic Services Inc majesticsvcinc@aol.com : .
8120 North Ih 35, Suite 101 512-470-9221 MWDB F/African American AU
Austin Tx 78753 Fax: 5128363802
\“20009993;.718 Mauricio Riesco
auricio RIesco sales@mriesco.com MB M/Hispanic AU
1403 Blakeney Ln 5127921364
Austin Tx 78753
\'6003(1?%448?4 tion C lena kristina nordell
orcell Lonstruction Lompany lenabestbuilder@aol.com WB F/Caucasian AU
3903 E. 16th St. 5126968981
Austin Tx 78721
\Fggg?oonoaﬁolgns;ﬁeering Inc Mohammad Taha Naeem
937 Reinle Street ;ﬁ'gfg’;%g?;”'com MDB M/Asian AU
Suite # 22 .
Austin Tx 78751 Fax: 5126708915
V00000922250 :
. Florencio Maya
:F;;c'::?'bzta ngaya Construction, LLC florencio@rmconstructiongroup.com MDB M/Hispanic SL
n 5128707904
Kyle Tx 78640
VS0000034071 Sadie Pack
SE Pacl_(ages Inc spack@tres-mujeres.com WDB F/Caucasian AU
2105 Fair Oaks Dr 512-269-2546
Austin Tx 78745
o el SOHEIR (SUE) MICHEL
smichel@cpmconsultants.com MWDB F/African American AU
Po Box 200548 512-474-5377
Austin Tx 78720
SOL8307852 J. EDWARD LOWENBERG
SOLIS CONSTRUCTORS INC elowenberg@solisconstructors.com MDB M/Hispanic AU

7700 W. Highway 71, Suite 370
Austin Tx 78735

Printed on 10/02/2019 10:12AM

5124500280
Fax: 5123809670
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APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
SQU8302982 KEVIN FLEMING
SQUARE ONE CONSULTANTS INC . )
1000 Westbank Dr Ste 4a 512-708-1162 MB M/Native American AU
Austin Tx 78746-7994 Fax: 512-708-1517
SUN4499350 Brandy Waters
SUNLAND GROUP, INC. bwaters@sunlandgrp.com
1812 Centre Creek Drive ’ WDB F/Caucasian AU
Suite 350 5125907951
Austin Tx 78754 Fax: 5124940406
VS0000031622
. Mark Sayers
Sayers Construction, LLC sayers.mm@gmail.com MDB M/Hispanic AU
1507 Somerset Canyon Lane 512-509-1279
Cedar Park Tx 78613
\S/ogopogggstm tina. LLC Michelle Schuler
chuler Lontracting, michelle@schulercontracting.com WDB F/Caucasian AU
1405 E Riverside Drive 5124139807
Austin Tx 78741
\8/09310'?'92'5?;13PLLC Susan Turrieta
mith furrieta, susan@smithturrieta.com WDB F/Caucasian AU
Po Box 5902 5125699022
Austin Tx 78763
VS0000015857
; : Anthony Gonzales
Spire Consulting Group, LLC .
Norwood Tower anthonyg@spirecg.com MDB M/Hispanic AU
5126370845
Austin Tx 78701 '
VS0000006907 Reginald Worlds
TRINI CONSTRUCTION BUILDER LLC info@triniconstructionbuilder.com : :
Po Box 81431 512-282-2262 MDB M/African American AU
Austin Tx 78708 Fax: 512-535-7962
UNI7027985 BEN WARMATE
UNISM DEVELOPMENT CO INC unism@sbcglobal.net " "
Po Box 14145 512.055-3726 MB M/African American AU
Austin Tx 78761-4145 Fax: 512-255-1451
V00000919925 Zoila Portillo
Underground Water Solutions Co. zoila@uwsco.net : :
Po Box 1355 5122789333 MDB F/Hispanic St
Elgin Tx 78621 Fax: 5122789133
V00000959221
. Channy Soeur
Watershed Solutions JV LLC channy.soeur@wssjv.com MB M/Asian AU
7908 Cameron Road 5128258989
Austin Tx 78754
\Z/OOr? 09933535 Zacharias Johnson
acharias Johnson zach.johnson@thehabitsgroup.org MDB M/African American SL

150 Parkland Drive
Cedar Creek Tx 78612

Printed on 10/02/2019 10:12AM

5127893108
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4219 Pebblestone Trl
Round Rock Tx 78665-5027

Printed on 10/02/2019 10:12AM

512-417-3172
Fax: 512-246-2212
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APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
91316 Construction, Communication Equipment (Incl Antenna Towers)
V00000919820 :
Venancio Lopez
Casto Lopez Con(.:rete LLC info@castolopezconcretellc.com MB M/Hispanic SL
1955 Fm 2001 Suite 200 5125238295
Buda Tx 78610
UNI7027985 BEN WARMATE
UNISM DEVELOPMENT CO INC unism@sbcglobal.net : :
Po Box 14145 512.055.3726 MB M/African American AU
Austin Tx 78761-4145 Fax: 512-255-1451
91360 Construction, Water System, Main and Service Line
VS0000017696 .
Jenny M Rodriguez
AUSTIN CONSTRUCTORS LLC jenny@austinconstructors.com MwWDB F/Hispanic AU
Po Box 18595 5123888690
Austin Tx 78760
AUS8321418 RICK VAVRO
AUSTIN UNDERGROUND INC rick@austin-underground.COM . :
Po Box 5650 512-535-3285 MDB M/Hispanic St
Lago Vista Tx 78645-5650 Fax: 512-535-3286
V00000918492 Juan Benitez Sr.
Austin Formula Utilities LLC. austinformulautilities@gmail.com : ;
3701 Hobbs Cove 512-828-7521 MDB M/Hispanic AU
Austin Tx 78749 Fax: 5122983709
V00000920808 Annette Espinoza Ramirez
CL Concrete Construction Corporation annette@clconcreteconstructioncorp.com . :
Po Box 971 8179170542 MWB F/Hispanic St
Taylor Tx 76574 Fax: 5123580718
V00000919820 .
Venancio Lopez
Casto Lopez Con(.:rete LLC info@castolopezconcretellc.com MB M/Hispanic SL
1955 Fm 2001 Suite 200 5125238295
Buda Tx 78610
V00000948374 :
. Fernando Rico
Evander Home SOIUt'O.nS LLC fernando@evander.org MDB M/Hispanic AU
401 Congress Ave. Suite#1540 2102559130
Austin Tx 78701
FAC8317993 Annette Ramirez
FACILITIES REHABILITATION INC annette@facrehab.com : ;
9120 S Fm 973 512-352-6035 MB M/Hispanic AU
Austin Tx 78719 Fax: 512-352-6036
VS0000008581 Munir Khan
GLOBAL ENGINEERS INC munirmkhan@gmail.com MDB M/Asian AU
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APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
V00000911255 Arturo Guerra
Guerra Underground LLC utilityrehab@yahoo.com : .
9810 Fm 969 512-825-9580 MDB M/Hispanic AU
Austin Tx 78724 Fax: 3126665810
\L/8090g03061t1 Restorati Sherry Lewis
ewis Loncrete Restoration slewis@lewisconcreterestoration.com MWB F/Hispanic SL
405 Ware Dr 512-983-3283
Buda Tx 78610
MAR8301130 ALVINO ROSALES
MARS INDUSTRIESLL C AROS3B@SWBELL.NET : .
Po Box 560 512-303-4413 MB M/Hispanic St
Cedar Creek Tx 78612-0560 Fax: 512-321-1199
VS0000024973 Michelle Borg
Prota, Inc. info@protaconstruction.com ; ;
P.O. Box 342195 512-535-2555 MWB F/Hispanic AU
Austin Tx 78734 Fax: 5125355441
V00000922250 :
. Florencio Maya
Rucqba & Maya Construction, LLC florencio@rmconstructiongroup.com MDB M/Hispanic SL
35 Flint Rd 5128707904
Kyle Tx 78640
SAN8316404 Mike Heyl
SANTA CLARA CONSTRUCTION LTD mike.heyl@sccaustin.com : :
9811 Anderson Mill Road, Ste 201 512-250-8310 M8 M/Hispanic AU
Austin Tx 78750 Fax: 512-250-8371
DOU8314208
SATURNINO VARGAS
SETO VARGAS UTILITIES INC yeyevargas@yahoo.com MB M/Hispanic AU
5300 Navarro Creek Rd 5125609972
Del Valle Tx 78617
V00000954796 Stephanie Sadler
Sadler Boring LLC stephanie@sadlerboring.com ;
1260 Elliott Ranch Rd. 9189191226 WoB FiCaucasian st
Buda Tx 78610 Fax: 9722360075
VS0000006907 Reginald Worlds
TRINI CONSTRUCTION BUILDER LLC info@triniconstructionbuilder.com . .
Po Box 81431 512-982-2962 MDB M/African American AU
Austin Tx 78708 Fax: 512-535-7962
UNI7027985 BEN WARMATE
UNISM DEVELOPMENT CO INC unism@sbcglobal.net : "
Po Box 14145 512.055.3726 MB M/African American AU
Austin Tx 78761-4145 Fax: 512-255-1451
V00000919925 Zoila Portillo
Underground Water Solutions Co. zoila@uwsco.net : :
Po Box 1355 5122789333 MDB F/Hispanic St
Elgin Tx 78621 Fax: 5122789133
¥0000.0|950329 Reynaldo Ysassi
sassl Inc. ysassr@live.com MDB M/Hispanic AU

Po Box 170071
Austin Tx 78717

Printed on 10/02/2019 10:12AM

5127853441
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City of Austin

Subcontract Vendor List - VCRCVS

APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
91430 Concrete
\S/gg%o(%gﬂﬁém Dana Lester
dlester@360txc.com MWDB F/African American AU
111 Congress #400 8777107474 3
Austin Tx 78701
V00000927571
APV CONSTRUCTION AND ABEL PEREZ
REMODELING LLC perezconstructionandremodel@gmail.com MDB M/Hispanic AU
1008 York Castle Dr 5128100304
Pflugerville Tx 78660
A e
CONSTRUCTION AUSTEXCONCRETE@GMAIL.COM MDB M/Hispanic AU
512-385-2401
1116 Walton Ln Fax: 512-385-2488
Austin Tx 78721-3023 '
VS0000017696 :
Jenny M Rodriguez
AUSTIN CONSTRUCTORS LLC jenny@austinconstructors.com MWDB F/Hispanic AU
Po Box 18595 5123888690
Austin Tx 78760
V00000900503 Andrew Kim
Alpha Paving Industries LLC andrew@alphapavingtexas.com :
Po Box 6565 512-677-9001 MDB M/Asian St
Round Rock Tx 78683 Fax: 5126779002
V00000934987 Jorge Gomez
Atx JG Concrete Solution LLC atxconcretesolutions@gmail.com . .
Po Box 983 5129090881 MWDB M/Hispanic AU
Manor Tx 78653 Fax: 5123587194
CED7142775 FRED ODANGA
CEDA-TEX SVCS INC contact@cedatex.com . .
500 Brushy Creek Road, Suite 306 512-339-0155 MDB M/African American AU
Cedar Park Tx 78613 Fax: 5123392829
CGE8308640 CARLOS ESTEVES
CGE INC cgecarlos@austin.rr.com . .
4408 Hwy. 183 S. 512-301-9652 MDB M/Hispanic AU
Austin Tx 78702 Fax: 512-394-0293
VS0000028230 Karl Daniels
CVI Development, LLC. KarlDaniels.mac@me.com . .
1801 Lavaca 2-J 512-944-0280 MDB M/African American AU
Austin Tx 78701 Fax: 512-597-2767
VS0000022301 Stephanie Conner
CX2 Construction, Inc. stephaniecx2@gmail.com WDB F/Caucasian sL

19507 Fm 150 W
Driftwood Tx 78619

Printed on 10/02/2019 10:12AM

512-858-9203
Fax: 512-858-5608
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Subcontract Vendor List - VCRCVS

APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
V00000919820 :
Venancio Lopez
Casto Lopez Con(.:rete LLC info@castolopezconcretellc.com MB M/Hispanic SL
1955 Fm 2001 Suite 200 5125238295
Buda Tx 78610
V00000932848 JuanCarlos Garza
Corza Construction LLC juancarlos@corzaconstruction.com ; ;
11233 Kirkland Hill Path 8307036846 MDB M/Hispanic AU
Austin Tx 78754 Fax: 8007036846
\E/00_0009AS|7683 Enrique Alonzo
nrique Alonzo ealonzo2524@outlook.com MWDB M/Hispanic SL
121 Spring Branch Loop 7738586634
Kyle Tx 78640
VS0000012711
f . Joe Lopez
Environmental Safety Services Inc. . ;
14101 Hwy 290 W enviross@hotmail.com MDB M/Hispanic sL
- 512-989-2259
Bldg. 400, Suite C Fax: 5123729375
Austin Tx 78737 '
FOU7151270 BRANDY BAKER
FOUR-B PAVING :
Po Box 1065 830-228-5849 wbs F/Caucasian Lo
Spring Branch Tx 78070-1065 Fax: 830-228-5869
VC0000102940 JUAN GARCIA
GARCIA J CONTRACTORS INC garciajcontractors@gmail.com : :
Po Box 1649 512-965-4274 MDB M/Hispanic St
Buda Tx 78610 Fax: 8884181023
\é%080g957084 d Gregorio Benitez Jr
ndergroun greg1192002@yahoo.com MDB M/Hispanic AU
11009 Mickelson Dr 5127436694
Austin Tx 78747
\CgSK08000t298t2'1 LLC Gay Klassen
onstruction, gkconstruction@austin.rr.com WDB F/Caucasian SL
1238 Tom Sawyer Road 512-422-5949
Dripping Springs Tx 78620
HAY2261500 CLOTEAL DAVIS HAYNES
HAYNES EAGLIN WATERS LLC chaynes@hewaustin.com . .
13710 Immanuel Rd 512.451-6600 MWDB F/African American AU
Pflugerville Tx 78660 Fax: 512-879-1088
VC0000102806
J TWO SONS CONCRETE Jesus Gonzalez
CONTRACTORS LLC jtwosonsconcrete@gmail.com MB M/Hispanic SL
2823 Hwy 21 W 512-563-0785
Dale Tx 78616
VC0000101859
NORMA BRITO
JB ASPHALT PAVING & GRADING  \or\MA@JBASPHALTANDGRADING.COM .
LLC 512-851-7202 MDB M/Hispanic AU

Po Box 92856
Austin Tx 78709

Printed on 10/02/2019 10:12AM

Fax: 512-288-1560
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Subcontract Vendor List - VCRCVS

APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
V00000962844 :
) ) Jaime Lopez
JL3 Construction Services, LLC ji@il3texas.com MDB M/Hispanic sL
100 Tonkawa Ridge 5129213865
Hutto Tx 78634
V00000926331 .
Norma Brito
M & R GENERAL CONTRACTING LLC norma.brito1@gmail.com MWB F/Hispanic AU
Po Box 90981 5129640590
Austin Tx 78709
VS0000019008
EAI_ACRIO L CARLIN MANAGEMENT, MARIO CARLIN
8711 Burnet Rd. ?18;1010?;23%@80"00"1 MDB M/Hispanic AU
Suite E52
Round Rock Tx 78757
MAR8301130 ALVINO ROSALES
MARS INDUSTRIES LL C AROS3B@SWBELL.NET . .
Po Box 560 512-303-4413 MB M/Hispanic St
Cedar Creek Tx 78612-0560 Fax: 512-321-1199
CONTRACTING INC rudy@munizcontracting.com MDB M/Hispanic AU
512-385-2334
Po Box 6596 Fax: 512-389-1446
Austin Tx 78762 '
\,6'800000?3'1 OZELC Gilbert Jimenez
asonry Fius gilimenez@masonrypluslic.com MB M/Hispanic AU
P.O. Box 42123 512-914-7766
Austin Tx 78704
ﬁ:ﬁﬁ%?ﬁé MIRELA GLASS
INFO@PIATRAINC.COM WDB F/Caucasian AU
Po Box 9593 512-299-0404
Austin Tx 78766-9593
VS0000014981 Helen Bergold
Paradigm Contracting LLC helen@paradigmcontract.com : .
10719 Twilight Vista 5122934450 MWDB F/Hispanic AU
Austin Tx 78736 Fax: 5126922947
ROA7009475 Danette Shelton
ROADWAY SPECIALTIES INC danette@roadwayspecialties.com ;
Po Box 90309 5122806666 wbs F/Caucasian AU
Austin Tx 78709-0309 Fax: 5122806066
V00000922250 :
. Florencio Maya
Ruco.ba & Maya Construction, LLC florencio@rmconstructiongroup.com MDB M/Hispanic SL
35 Flint Rd 5128707904
Kyle Tx 78640
VS0000006907 Reginald Worlds
TRINI CONSTRUCTION BUILDER LLC info@triniconstructionbuilder.com MDB M/African American AU

Po Box 81431
Austin Tx 78708

Printed on 10/02/2019 10:12AM

512-282-2262
Fax: 512-535-7962
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City of Austin
Subcontract Vendor List - VCRCVS

APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
V00000958280 : :
Richard Ginsberg
TRINITY POOLS AND SCAPES richard@trinitypoolsandscapes.com WB F/Caucasian AU
801 Jewell St 5126958254
Austin Tx 78704
UNI7027985 BEN WARMATE
UNISM DEVELOPMENT CO INC unism@sbcglobal.net . ’
Po Box 14145 512.055-3726 MB M/African American AU
Austin Tx 78761-4145 Fax: 512-255-1451
V00000911146 BENJAMIN GONZALEZ
XEVEX CONSTRUCTION LLC info@xevexllc.com : :
Po Box 681 512-312-4214 MDB M/Hispanic St
Buda Tx 78610 Fax: 5123124637
91438 Electrical
ﬁ\?v\gﬁ\?c%% MICHAEL HUERTA
4402 South Congress Ave gh;g;tg_@“g&solutlons.net MDB M/Native American AU
Suite 203 .
Austin Tx 78745 Fax: 512-441-9473
VS0000027122 Paige Paul
Allied Electric Services, Inc. paige@alliedelectric.us :
4355 E University Ave 5129300767 WDB F/Caucasian SL
Georgetown Tx 78626 Fax: 5128681250
VS0000014175 Maureen Beckett
Beckett Electrical Services, LLC maureen@besaustin.com ;
P.O. Box 81381 512-346-7462 w8 F/Caucasian AU
Austin Tx 78708 Fax: 512-231-0151
\C/)ﬁi(\)/(;goé)r?gilzjering and Consulting, Inc Dr. Vasant C. Ramkumar
9901 Brodie Ln vasant@chivascorp.com MDB F/Asian AU
- 512-217-0853
Suite 160-246 Fax: 5124020545
Austin Tx 78748 ’
V00000919377 SANDRA JOHNSON
EDGE ELECTRIC, INC. sandra@edgeelectricinc.com :
Po Box 252 512-853-9647 woB F/Caucasian St
Driftwood Tx 78619 Fax: 5128539020
VC0000102053 GERALD NUNN
GERALD NUNN ELECTRIC LLC Gerald@gnellctx.com . .
410 N Patterson Ave 254-793-3539 MDB M/Native American St
Florence Tx 76527 Fax: 254-793-4263
V00000930006
GOVERNMENT INTERIOR NICK RUSSELL
SOLUTIONS INC nick@pdngroup.com . .
1301 S Capital Of Tx Hwy 5127669050 MDB M/Native American AU

Suite B-125
Austin Tx 78746

Printed on 10/02/2019 10:12AM

Fax: 5018013743
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APPENDIX D
Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
I\:g ODOgI(iJg“S?pOezngcer Iris Dalia Spencer
2016 Crystal Shore Dr. g?tzlgggggcapltalmtyeIectnc.net MWDB F/Hispanic AU
Austin Tx 78728
JSE8303419 Jamie SCHMIDT
J S ELECTRIC INC jschmidt@jselectric.com ; ;
4702 Fm 1327 512-243-2700 MWDB F/Hispanic St
Buda Tx 78610 Fax: 512-243-2702
V00000904278 Josephine Escobar
Josephine Escobar jotimjon@yahoo.com : ;
115 Todd Trail 512-303-4536 MwWB F/Hispanic St
Elgin Tx 78621 Fax: 5123036877
VS0000007788 Christine Merrigan
Merrigan Electric LLC cmerrigan01@yahoo.com ;
706 Riva Ridge Dr 5129443217 WDB F/Caucasian SL
Leander Tx 78641 Fax: 5125927988
POW8300999 Vanessa Bloom
POWER QUALITY ENGINEERING INC vbloom@pgeinc.com . .
3061 Woodall Dr Bldg A 512-267-6656 MWB F/Hispanic AU
Cedar Park Tx 78613-7225 Fax: 512-267-0989
TEX8311982
TEXAS SOLAR POWER COMPANY \i)er@g(éE f éﬁm
6448 Hwy 290e y y MDB M/Hispanic AU
Ste C112 512-459-9494
Austin Tx 78723 Fax: 512-451-5934
VS0000006907 Reginald Worlds
TRINI CONSTRUCTION BUILDER LLC info@triniconstructionbuilder.com . .
Po Box 81431 512-282-2962 MDB M/African American AU
Austin Tx 78708 Fax: 512-535-7962
V00000913974 Terrick R Williams Sr.
Williams Trinity Electric, LLC roniwilliams53@yahoo.com : :
339 Precipice Way 512-887-0894 MDB M/African American SL
Georgetown Tx 78626 Fax: 5125917051
91458 Metal Work
V00000943616 ;
: . Daniel Loe
Forsite Construction, LLC dan@forsitestudio.com MB M/Asian AU
1205 E. Cesar Chavez 5124361901
Austin Tx 78702
HAY2261500 CLOTEAL DAVIS HAYNES
HAYNES EAGLIN WATERS LLC chaynes@hewaustin.com : .
13710 Immanuel Rd 512.451-6600 MWDB F/African American AU
Pflugerville Tx 78660 Fax: 512-879-1088
SN MIRELA GLASS
Po Box 9593 INFO@PIATRAINC.COM WDB F/Caucasian AU

Austin Tx 78766-9593

Printed on 10/02/2019 10:12AM

512-299-0404
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Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
VS0000006907 Reginald Worlds
TRINI CONSTRUCTION BUILDER LLC info@triniconstructionbuilder.com . .
Po Box 81431 512-282-2962 MDB M/African American AU
Austin Tx 78708 Fax: 512-535-7962
V00000905765 Sal Salinas
The Salinas Group, LLC sal78704@yahoo.com : .
4118 Todd Lane 512-619-6696 MDB M/Hispanic AU
Austin Tx 78744 Fax: 5126196696
91461 Painting
ggg.?g%glfém Dana Lester
dlester@360txc.com MwWDB F/African American AU
111 Congress #400 8777107474 3
Austin Tx 78701
AUS7045715
AUS-TEX SANDBLASTING & Navell Garcia
COATINGS INC navellgarcia@yahoo.com MB M/Hispanic AU
11509-B Fm 812 5122430274
Del Valle Tx 78617
VS0000034985 Ernie Cortez
All About Design, Inc. aadesigntx@gmail.com : :
Po Box 91122 4692354946 MDB M/Hispanic AU
Austin Tx 78709 Fax: 9724211712
12900 Thomas Jefferson St Z?S;Z:Gné)s%gahoo.com MB M/Hispanic AU
Manor Tx 78653
VS0000018045 Britanie Olvera
B.I.T CONSTRUCTION SERVICES INC britanie@bitservicesinc.com : :
7103 E Riverside Dr 512-258-5336 MWDB F/Hispanic AU
Austin Tx 78741 Fax: 512-258-5072
V00000932848 JuanCarlos Garza
Corza Construction LLC juancarlos@corzaconstruction.com . .
11233 Kirkland Hill Path 8307036846 MDB M/Hispanic AU
Austin Tx 78754 Fax: 8007036846
\éOQOOOG?ASI7683 Enrique Alonzo
nrique Alonzo ealonzo2524@outlook.com MWDB M/Hispanic SL
121 Spring Branch Loop 7738586634
Kyle Tx 78640
V00000956456
FLORES REMODELING & Yolanda D Flores
CONSTRUCTION floresremodel18@gmail.com MwWDB F/Hispanic SL
1830 Mathias Lane 5124138730

Kyle Tx 78640

Printed on 10/02/2019 10:12AM
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Solicitation No.: IFB 6100 CLMC750 Ullrich Water Treatment Plant Lime Feed Loop
Version No.: 1 Phase: 1
C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
VC0000102940 JUAN GARCIA
GARCIA J CONTRACTORS INC garciajcontractors@gmail.com : :
Po Box 1649 512-965-4274 MDB M/Hispanic sL
Buda Tx 78610 Fax: 8884181023
VS0000008581 Munir Khan
GLOBAL ENGINEERS INC munirmkhan@gmail.com ;
4219 Pebblestone Trl 512-417-3172 MDB M/Asian AU
Round Rock Tx 78665-5027 Fax: 512-246-2212
HAG8308822 Cassie Kerr
HAGLER & KERR LLC cassie@haglerandkerr.com : :
P.O. Box 1049 5128379660 512 M8 M/Native American AU
Manor Tx 78653 Fax: 5128370478
HAY2261500 CLOTEAL DAVIS HAYNES
HAYNES EAGLIN WATERS LLC chaynes@hewaustin.com . .
13710 Immanuel Rd 512.451-6600 MWDB F/African American AU
Pflugerville Tx 78660 Fax: 512-879-1088
V00000931015
YOLANDA RABADAN
INTERNATIONAL PAINTING yolandarabadan@3gmail.com MB F/Hispanic LO
Po Box 355 5125581426
Maxwell Tx 78656
VS0000019008
MARIO L CARLIN MANAGEMENT, LLC MARIO CARLIN
8711 Burnet Rd. mariocarlin@aol.com MDB M/Hispanic AU
Suite E52 5124177495
Round Rock Tx 78757
V00000915343 Sharal A Brown
Majestic Services Inc majesticsvcinc@aol.com . .
8120 North Ih 35, Suite 101 512-470-9221 MWDB F/African American AU
Austin Tx 78753 Fax: 5128363802
\6030?309.5?462&0 Albert Lopez
wiz Fainting owlz_painting@live.com MB M/Hispanic SL
120 Kaneohe Ln 5127219730
Bastrop Tx 78602-7252
E:ﬁﬁffﬂﬁé MIRELA GLASS
INFO@PIATRAINC.COM WDB F/Caucasian AU
Po Box 9593 512-299-0404
Austin Tx 78766-9593
VS0000014981 Helen Bergold
Paradigm Contracting LLC helen@paradigmcontract.com : .
10719 Twilight Vista 5122934450 MWDB F/Hispanic AU
Austin Tx 78736 Fax: 5126922947
V00000950564 g
. . David Viera
RoadWise Solutions LLC david.rwsolutions@gmail.com MDB M/Hispanic AU

1920 E. Riverside Dr., Suite A-120 #380

Austin Tx 78741

Printed on 10/02/2019 10:12AM

5124095212
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C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
V00000922250 "
. Florencio Maya
Ruco.ba & Maya Construction, LLC florencio@rmconstructiongroup.com MDB M/Hispanic SL
35 Flint Rd 5128707904
Kyle Tx 78640
V00000925009 .
Alexander Canalini
Southstone Development Group, LLC alex@southtonedevelopment.com MDB M/Hispanic AU
1914 E. 6th St. #6339 5127456598
Austin Tx 78762
VS0000006907 Reginald Worlds
TRINI CONSTRUCTION BUILDER LLC  info@triniconstructionbuilder.com : :
Po Box 81431 512-282-2962 MDB M/African American AU
Austin Tx 78708 Fax: 512-535-7962
V00000905765 Sal Salinas
The Salinas Group, LLC sal78704@yahoo.com ; ;
4118 Todd Lane 512-619-6696 MDB M/Hispanic AU
Austin Tx 78744 Fax: 5126196696
VAL7050710
VALDEZ REMODELING & dglgelasr\énAwg:uzstin rr.com
WEATHERIZATION INC o MWB F/Hispanic AU
512-926-5700
3700 B Munson St Fax: 512-929-7807
Austin Tx 78721-2417 ’
\2/008099335? Zacharias Johnson
acharias Jonnson zach.johnson@thehabitsgroup.org MDB M/African American SL
150 Parkland Drive 5127893108
Cedar Creek Tx 78612
91468 Plumbing
V00000939350
Austin Plumbery Deborah Whitby
1712 E. Riverside Dr. plumbing.m1@gmail.com MWB F/Hispanic AU
#175 5122973290
Austin Tx 78741
VC0000102940 JUAN GARCIA
GARCIA J CONTRACTORS INC garciajcontractors@gmail.com . .
Po Box 1649 512-965-4274 MDB M/Hispanic St
Buda Tx 78610 Fax: 8884181023
Juan Martn Romero Juan M Romero
6909 Bay City Bend J&;T;sgeﬁrxg:;ezguan@gman.com MDB M/Hispanic AU
Austin Tx 78725
MAR8301130 ALVINO ROSALES
MARS INDUSTRIESLL C AROS3B@SWBELL.NET . .
Po Box 560 512-303-4413 M8 M/Hispanic St

Cedar Creek Tx 78612-0560

Printed on 10/02/2019 10:12AM

Fax: 512-321-1199
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C Code & Description Vend Code/Adr Contact Information W/MB Code GI/E LCTN
MEC8310574

MICHAEL GONSALVEZ

MECHANICAL & PROCESS SYSTEMS MIKE@MPSLTD.US '
LLC MDB M/Asian SL
512-691-9259
1804 Central Commerce Court Fax: 5126919258
Round Rock Tx 78664 ’
VS0000034071 Sadie Pack
ackages Inc spack@tres-mujeres.com WDB F/Caucasian AU
2105 Fair Oaks Dr 512-269-2546
Austin Tx 78745
VS0000029355 Miguel Torres
TORRES PLUMBING LLC torresplumbingtx@aol.com ; ;
9705 Burnet Rd Ste 503 512-658-1400 MDB M/Hispanic AU
Austin Tx 78758 Fax: 5128240074
VS0000006907 Reginald Worlds
TRINI CONSTRUCTION BUILDER LLC info@triniconstructionbuilder.com : :
Po Box 81431 512-282-2262 MDB M/African American AU
Austin Tx 78708 Fax: 512-535-7962
91479 STRUCTURAL AND REINFORCEMENT STEEL
ggg.?g%gﬂﬁéw Dana Lester
dlester@360txc.com MwWDB F/African American AU
111 Congress #400 8777107474 3
Austin Tx 78701
\éSK08000$98t21 LLC Gay Klassen
onstruction, gkconstruction@austin.rr.com WDB F/Caucasian SL
1238 Tom Sawyer Road £12-429-5949
Dripping Springs Tx 78620
HAY2261500 CLOTEAL DAVIS HAYNES
HAYNES EAGLIN WATERS LLC chaynes@hewaustin.com : :
13710 Immanuel Rd 512-451-6600 MWDB F/African American AU
Pflugerville Tx 78660 Fax: 512-879-1088
V00000953053 :
’ : Rick Gallo
National Relnforc_ement Steel LLC rgallo@national-rebar.com MWDB F/Hispanic SL
1645 Main St. Suite A 5129250948
Buda Tx 78610
E:ﬁ?ﬁfﬂﬁzz MIRELA GLASS
INFO@PIATRAINC.COM WDB F/Caucasian AU
Po Box 9593 512-299-0404
Austin Tx 78766-9593
VS0000006907 Reginald Worlds
TRINI CONSTRUCTION BUILDER LLC info@triniconstructionbuilder.com . .
Po Box 81431 512-282-2962 MDB M/African American AU
Austin Tx 78708 Fax: 512-535-7962
V00000905765 Sal Salinas
The Salinas Group, LLC sal78704@yahoo.com . :
4118 Todd Lane 512-619-6696 MDB M/Hispanic AU
Austin Tx 78744 Fax: 5126196696

Addendum No. 1
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V00000911146 BENJAMIN GONZALEZ
XEVEX CONSTRUCTION LLC info@xevexllc.com : .
Po Box 681 512-312-4214 MDB M/Hispanic St
Buda Tx 78610 Fax: 5123124637
9157297 PHOTOGRAPHY, CONSTRUCTION
ALL8308356 ALAYNE JOHNSON
ALL POINTS INSPECTION SVCS INC AUSTIN@APISGROUP2.COM : .
6613 Bramber Ln 512-072-5056 MWDB F/African American AU
Austin Tx 78754 Fax: 512-272-8278
DVBsI9Ioe o SALLIE BURCHETT
lva Imaging INFO@DIVAIMAGING.COM WDB F/Caucasian AU
2003 La Casa Dr 512-473-2527
Austin Tx 78704-4720
V00000900636 Esperanza White
Esperanza C White whitephotosves@gmail.com . ;
P.O. Box 1202 512-858-4949 MWDB F/Hispanic St
Dripping Springs Tx 78620 Fax: 5128581949
GEO08314031 SCOTT DAVIS
GEOSEARCH LLC scott.davis@geo-search.com .
3006 Bee Caves Rd Ste A230 512-472-9966 wDB F/Caucasian AU
Austin Tx 78746-5686 Fax: 5124729967
2?00%3;1.8035 Glen M Winston
en inston glensdrone@gmail.com MDB M/African American AU
2303 Vanderbilt Circle 5129134772
Austin Tx 78723
V00000937444
Hope E Green Hope Green
2906 E Martin Luther King Jr Blvd emojis.classic@gmail.com MwWDB F/African American AU
#4102 5122564608
Austin Tx 78702
V00000936623 Jennifer Weems
Jennifer Weems jennifer@jenniferweems.com .
206 Bellagio Dr 5126607381 w8 F/Caucasian AU
Austin Tx 78734-5082 Fax: 5126607381
3201 Bee Caves Rd, Ste 161662 ?fggggg%gzazent.com MWB F/African American AU
Austin Tx 78746
V00000915343 Sharal A Brown
Majestic Services Inc majesticsvcinc@aol.com MWDB F/African American AU

8120 North Ih 35, Suite 101
Austin Tx 78753

Printed on 10/02/2019 10:12AM
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VS0000025076 Naomi Richard
Naomi J Richard naomi@whiteglovephotos.com : .
P O. Box 90644 512-796-1547 MWDB F/African American AU
Austin Tx 78709-0644 Fax: 5128922113
V00000945403
Pamela Korenn Grovey PAMELA KORENN GROVEY
12000 Dessau Road korenn@kokovisions.com MWB F/African American AU
Apt 1135 5125861869
Austin Tx 78754
VC0000102926 RAMA TIRU
RAMA TIRUMALACHAR TIRUGALLERY@GMAIL.COM :
13105 Hymeadow Circle 512-773-6684 MWDB F/Asian AU
Austin Tx 78729 Fax: 877-216-4544
V00000926948 .
f Stephanie Clayton
Stephanie Braun Clayton LLC stephaniebraunclayton@gmail.com WDB F/Caucasian AU
812 W Gibson St 5125470719
Austin Tx 78704
x%ogooog&:m . | ted Marcy A. Villafana
flatana Enterprises Incorporate mv@modcatdesign.com MWB F/Hispanic AU
2616 Glen Field Drive 512-619-8911
Cedar Park Tx 78613
96877 SURVEY (NOT AERIAL OR RESEARCH
ggg(;’oo?on_% I Servi | Tammy Foster
rofessional services, Inc. tammy.foster@360psinc.com WDB F/Caucasian SL
P.O. Box 3639 512-354-4682 103
Cedar Park Tx 78630
AUS7040915 SHARON SARGENT
EILEEN MERRITT INC sharon_sargent@ats-engineers.com :
4910 West Hwy 290 512-328-6995 WDB F/Caucasian AU
Austin Tx 78735 Fax: 512-328-6996
VC0000101227
GONZALEZ - DE LA GARZA & Ayda Gonzalez
ASSOCIATES agonzalez@gd-us.com : :
3800 N. Lamar St. 5125374900 MWDB F/Hispanic AU
Ste. 200 Fax: 2102089401
Austin Tx 78756
ITG8318552 IT GONZALEZ
| T GONZALEZ ENGINEERS itgonz@swbell.net : :
3501 Manor Rd 512-447-7400 11 MDB M/Hispanic AU
Austin Tx 78723-5815 Fax: 512-447-6389
V00000923526 BRENDA SIES
INLAND GEODETICS LLC brenda@inland-geo.com :
1504 Chisholm Trail Rd Ste 103 5122381200 woB F/Caucasian st

Round Rock Tx 78681

Printed on 10/02/2019 10:12AM
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LAN7050345 DANA MARKUS-WOLF
LANDMARK SURVEYING L P dana@landmarksurveying.com :
2205 E. 5th Street 512-328-7411 104 WDB F/Caucasian AU
Austin Tx 78702 Fax: 512-328-7413
MCG3115750
MCGRAY & MCGRAY LAND ‘rLLiD:ZH@Mn?cGrRaAT;om
SURVEYORS INC graynegray. WDB F/Caucasian AU
512-451-8591
3301 Hancock Dr Ste 6 Fax: 512-451-8791
Austin Tx 78731-5441 ’
MAR3044500 Julia M Harrod
MWM DESIGNGROUP INC juliah@mwminc.com :
305 E Huntland Dr Ste 200 512-453-0767 WoB F/Caucasian AU
Austin Tx 78752 Fax: 512-453-1734
VS0000011481
Maldonado-Burkett, LLP Ramon H. Maldonado, Jr.
2312 Western Trails Blvd ramon@mbitsgroup.com MDB M/Hispanic AU
Ste C-303 5129161386
Austin Tx 78745-1638
\S/%(:EO(CJ:OQM?tMt LLC Cory Blake Silva
onsutants, csilva@sgetx.com MB F/Hispanic AU
1212 E. Anderson Lane 5128086008
Austin Tx 78752
UNI8318182
UNINTECH CONSULTING El_'(l)srnp\eg)g&intech com
ENGINEERS INC ’ MWDB F/Asian AU
. . 512-579-0722
505 E. Huntland Drive, Suite 335 Fax: 210-641-8279
Austin Tx 78752 ’
VIC7091950
B o
2009 S Capital Of Texas Highway Ste 545 4948014 WDB F/Caucasian AU
320, Tejas Plaza . E19-404.
Austin Tx 78746 Fax: 512-494-8054
WAL8312258
KAREN WALKER
WALKER TEXAS SURVEYORS INC walkertxsurvey@earthlink.net WDB F/Caucasian SL
Po Box 324 512-259-3361
Cedar Park Tx 78630-0324
ZAMB8305129 GRAVIEL RENE ZAMORA
ZAMORA LLC GRZAMORA@ZWA-TEXAS.COM : :
1425 S Loop 4 512-295-6201 26 MDB M/Hispanic St
Buda Tx 78610 Fax: 512-295-6091
97773 Toilets, Portable, Rental or Lease
VS0000015442 Sammie Tritico
Liquid Waste Solutions, LLC stritico@liquidwastetx.com WB F/Caucasian sL

Po Box 1437
Buda Tx 78610

Printed on 10/02/2019 10:12AM
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98814 Erosion Control Services

VC0000102203 VALERIE SANCHEZ

ABC EROSION CONTROL INC vsanchez@abceci.com : .

23407 Fulkes Lane 512-259-3894 MB F/Hispanic St

Leander Tx 78641 Fax: 5122594467

XOSIOOOSSEO% Ashley DuBose

Shiey bubose ashley@jarbor.com MWB F/Hispanic AU

12609 Casting Drive 5759377776

Manor Tx 78653

VC0000102723 AVERY WILLIAMSON

Avery Williamson averyslawncare@att.net . .

1407 Brandi Lane 512-845-6251 MDB M/Airican American St

Round Rock Tx 78681 Fax: 512-388-7303

CED7142775 FRED ODANGA

CEDA-TEX SVCS INC contact@cedatex.com . .

500 Brushy Creek Road, Suite 306 512-339-0155 MDB M/African American AU

Cedar Park Tx 78613 Fax: 5123392829

V00000946387 Cari Harrington

Cari Harrington cari@h2ogeotx.com :

Po Box 1446 5127859801 wbs F/Caucasian St

Bastrop Tx 78602 Fax: 5127859801

ENV7167715 Ingrid Karklins

ENVIRONMENTAL SURVEY INC ingrid.karklins@envirosurvey.com :

4602 Placid Place 5124588531 512 we F/Caucasian AU

Austin Tx 78731 Fax: 5124588531

V00000917830 Heath Williamson

Earthco Landscape Construction LLC earthcolc@aol.com . .

4500 Williams Dr. Suite 212-108 5128187015 MDB M/Airican American St

Georgetown Tx 78633 Fax: 5129438333

VS0000012711

. . Joe Lopez
Environmental Safety Services Inc. : :
14101 Hwy 290 W enviross@hotmail.com MDB M/Hispanic SL
- 512-989-2259

Austin Tx 78737 '

JOH2629800 ULYSSES JOHNSON

Johnson Hauling, LLC johnsonhauling@hpeprint.com : :

1805 Elmira 512-928-1060 MB M/African American AU

Austin Tx 78721 Fax: 512-926-4180

V00000945460

Keith Kneeland Keith Kneeland

520 County Road 108 fhmccants@gmail.com MDB M/African American SL

Unit 11
Hutto Tx 78634

Printed on 10/02/2019 10:12AM
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V00000926331 .
Norma Brito
M & R GENERAL CONTRACTING LLC norma.brito1@gmail.com MWB F/Hispanic AU
Po Box 90981 5129640590
Austin Tx 78709
V00000938474 . .
- Kylie Smith
MAS Rogd & Utilities, Inc. masroadandutilities@gmail.com WB F/Caucasian AU
15308 Ginger Street 5126804310
Austin Tx 78728
V00000915343 Sharal A Brown
Majestic Services Inc majesticsvcinc@aol.com . .
8120 North Ih 35, Suite 101 512-470-9221 MWDB F/African American AU
Austin Tx 78753 Fax: 5128363802
ROA7009475 Danette Shelton
ROADWAY SPECIALTIES INC danette@roadwayspecialties.com :
Po Box 90309 5122806666 wbos F/Caucasian AU
Austin Tx 78709-0309 Fax: 5122806066
V00000921504
HOLLY ROSS
TERRA ECO.SERWCES LLC hross@terraecoservices.com WDB F/Caucasian SL
11006 Swelfling Terrace 5122882167
Austin Tx 78737
98838 Hydromulching Services
ADV7008080
VINCENT UHEREK
AFFORDABLE LAWN CARE AND . .
LANDSCAPING INC vincent@advancelandscapedesign.com MWB F/Hispanic AU
. 512-918-8009
13523 Pond Springs Rd Fax: 512-918-0162
Austin Tx 78729-4415 '
XOSIO 00353026 Ashley DuBose
shiey bubose ashley@jarbor.com MWB F/Hispanic AU
12609 Casting Drive 5759377776
Manor Tx 78653
VC0000102723 AVERY WILLIAMSON
Avery Williamson averyslawncare@att.net . .
1407 Brandi Lane 512-845-6251 MDB M/Airican American St
Round Rock Tx 78681 Fax: 512-388-7303
ENV7167715 Ingrid Karklins
ENVIRONMENTAL SURVEY INC ingrid.karklins@envirosurvey.com :
4602 Placid Place 5124588531 512 w8 F/Caucasian AU
Austin Tx 78731 Fax: 5124588531
VS0000017119 Nicole Miller
Floral Creations Landscaping LLC cmillerf@aol.com MB M/African American AU

Po Box 142803
Austin Tx 78714

Printed on 10/02/2019 10:12AM
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V00000905731
KIN PERFORMANCE CONTRACTORS athieen J Graham
kathleen@kincontracting.com .
LLC MWDB F/Asian AU
512-983-4529
Po Box 140884 Fax: 5129283042
Austin Tx 78714 '
V00000945460
Keith Kneeland Keith Kneeland
520 County Road 108 fhmccants@gmail.com MDB M/African American SL
Unit 11 7703551270
Hutto Tx 78634
ROA7009475 Danette Shelton
ROADWAY SPECIALTIES INC danette@roadwayspecialties.com :
Po Box 90309 5122806666 wbs F/Caucasian AU
Austin Tx 78709-0309 Fax: 5122806066
WOO7143440 ESTELLE WOOLERY
WOOLERY CUSTOM FENCE CO bids@wooleryfence.com WDB F/Caucasian sL

P.O. Box 986
Elgin Tx 78621-5585

Printed on 10/02/2019 10:12AM

512-281-2186
Fax: 512-233-5396
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Vendors Outside the SLBP Area
31580 Mortars and/or Grouts
STA8309511
STANDARD CEMENT MATERIALS  713-680-0482
INC 713-680-1017 MDB M/Hispanic X
5710 W 34th St Ste A mtamez@standardcement.com
Houston Tx 77092-6520
33013 Fencing, Chain Link (Including Fabric, Gates, Pane
CON7107060
888-636-3098
SC&NV'GSS'f E\;‘;ﬁaOSDStPeR#ﬂDUCTS INC " 936.760-2975 WDB F/Caucasian X
Conroe Tx 77301-2208 CONROEWOODPR@CONSOLIDATED.NET
57068 Steel, Fabricated: Beams, Gabions, Gratings, Walkw
L00000913278 | 281-304-0812
u22 {:?)Cr g"efjef“rce’ ne. 8324087531 WDB F/Caucasian TX
Tomball Tx 77377 csi@contractorssourceinc.com
57084 Structural Shapes, Steel: Angles, Channels, I-Beam
\B/oogoogsat49|€>ELC 8327210960
7500 San EZIipe Street, Suite 600 MDB M/African American IR
Houston Tx 77063 ’ jetsibah@bandossteel.com
59533 Grates, Guards, and Other Protective Devices For T
DEA7149045
210-523-1073
o %ZE%%Z'E? COINC 210-523-1544 WDB F/Caucasian X
San Antonio Tx 78227-4241 GUHLIG@DEASPECIALTIES.COM
90694 Water Supply, Treatment and Distribution- Architectural
\éff(.)rooffnﬁ | 8175014855
echnocrats, Inc 2148539477 WB F/Asian TX

10998 S.Wilcrest Dr., Suite#255
Houston Tx 77099

Printed on 10/02/2019 10:12AM

kasit@srigl.com
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\E/oto%(_)ongfgzg 7134335000 115
sﬁi;le I&?éo MB M/Hispanic X
Houston Tx 77018 kchristopher@estudioarchitecture.com
9122376 STRUCTURES, STEEL (FURNISH, FABRICATE, TRANSPORT, ERECT)
CHO8304766
972-790-2255
SOHCB’gXTf‘g’gSEOFéECTORS INC 9727902424 MDB M/Native American >
Fort Worth Tx 76155-1506 kevinb@choctawerectors.com
91240 Demolition Services
V00000910853
Brooks Environmental Service 3146577926
Technicians LLC 3143899801 MWDB F/African American X
11903 Coit Rd # 3204t bestlic@sbcglobal.net
Dallas Tx 75251
VS0000027011 7137819200
Shavez Seryiee Companies, Inc. 7137819202 MWDB F/Hispanic X
Houston Tx 77257-2351 bchavez@chavezcompanies.com
V00000903750 9726855502
é‘g”};g%"'ar 3146968312 MDB M/African American X
Dallas Tx 75247 jimmie@houstonmillerent.com
V00000938454 2543409798
;gg}mg’a';ﬁﬁ g‘f:gz t MDB M/African American X
Waco Tx 76705 coaloil1@yahoo.com
V00000900746 9725908922
%’;‘fﬂ:g’é‘;f@ftm”' Inc. 9725908924 MDB M/African American X
Grand Prairie Tx 75050 ejohnson@slsstexas.com
91268 MANAGEMENT, CONSTRUCTION
V00000953568
- 6194728195
Abadjis Systems, Ltd 6194728197 MB M/Other Minority 0s
450 B Street, Suite 720 selbanna@aslpm.com
San Diego Ca 92101 pm.
\5000?9329571b 2148129429
orrett vanderberg 2148129122 MWDB F/African American TX

8500 N. Stemmons Frwy, Ste. 4045

Dallas Tx 75247 dorrett@newworldcontractinglic.com

Addendum No. 1
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V00000936030
. 4439951948
20‘3% Ea\‘/"” Enterprises, LLC MB F/African American >
ity View . .
Cedar Hill Tx 75104 fceatonenterprise@gmail.com
FOS7156650
210-804-1004
g&%TERNCM SROLf’F; IN§ 606 210-804-1004 MDB M/African American >
- New brauniels, ste pfoster@fostercmgroup.com
San Antonio Tx 78217
V00000903750 9726855502
Jmmie Willer 3146968312 MDB M/African American >
Dallas Tx 75247 jimmie@houstonmillerent.com
V00000927192 2818887396
‘1ngggleK;3cll=(wy Ste. 120 MWB F/African American TX
Houston Tx 77043 queensconstructioncompany@gmail.com
V00000939325
McKissack & McKissack of 2023471446
Washington, Inc. 2023471489 MWB F/African American oS
901 K Street, Nw, 6th Floor lisa.anders@mckissackdc.com
Washington FI 20001
V00000920091
Tejas Premier Building Contractor, 2108215858
Inc. 2108215862 MWDB /Hispanic X
1811 S. Laredo St. julissa@tejaspremierbc.com
San Antonio Tx 78207
V00000938454 2543409798
Zg('gm%’a';ﬁﬁ gfrgse . MDB M/African American >
Waco Tx 76705 coaloil1@yahoo.com
VIC8311138
817-557-5600
\S’L%eT';"%MPSON COMPANY 8175575602 WDB F/Caucasian >
Arlington Tx 76014 kdickerson@vtc.us.com
91316 Construction, Communication Equipment (Incl Antenna Towers)
IBA7153325
IBARRA CONSULTING ENGINEERS  214-219-1030
INC 555-555-5555 MWDB F/Hispanic TX
Suite 840 ibarra@ibarraengineer.com

Dallas Tx 75205

91360 Construction, Water System, Main and Service Line

Printed on 10/02/2019 10:12AM
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VS0000027166

281-585-4100

SKE Construction, LLC 281-585-5707 MWB F/Native American X
Po Box 1111 shelly@ske1.net
Cypress Tx 77410 .
91430 Concrete

\é2080094€z71|7 5126665064

Sute 3 5126665066 MDB M/Hispanic ™

Pfiugerille Tx 78500 gcosme@c2concrete.com

DES1529150

972-790-7975
972-790-8563 WDB F/Caucasian X
desertsteel@yahoo.com

DESERT STEEL CO INC
3613 Kim Drive
Irving Tx 75061

V00000940391 2815314335

Gralan Enterprises, Inc. MWDB F/Hispanic e

626 Highway 6 S.
Houston Tx 77079 galvarado@gralan.net

STA8309511
STANDARD CEMENT MATERIALS  713-680-0482
INC 713-680-1017 MDB M/Hispanic X
5710 W 34th St Ste A mtamez@standardcement.com
Houston Tx 77092-6520
\60300009007;‘6 o | 9725908922
nder Lonstruction, Inc. 9725908924 MDB M/African American X

114 Ne 28th St

Grand Prairie Tx 75050 ejohnson@slsstexas.com

VC0000102952
WILLIAMS TUNNELING INDUSTRIES 8328891468
INC 512-285-3477 MDB M/African American X
18922 Woodglen Shadows WILLIAMS_EDISON@YAHOO.COM
Humble Tx 77396
91438 Electrical
KAM8305026

210-566-9800
2105669801 MB F/Asian X
kamoenergy@msn.com

KAMO ENERGY INC
1201 Universal City Blvd
Universal City Tx 78148-3352

91458 Metal Work
V00000909567 469-549-7889

Advantage Wall Panel Systems, LLC 4695491889 WB F/Caucasian T

545 N. Cowan Suite J .
Lewisville Tx 75057 joanna@awps-{x.com

Addendum No. 1
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VS0000036528
2103372260
ggEtE?IPTexaétExpress Metalwork LLC 2103590089 MWDB F/Asian T
San Ant:nsig Tx 78207 kara@myexpresscontracting.com
91468 Plumbing
ELI8309164
830-606-2356
ELITEMECHANICAL OF TEXAS ING 830-606-6261 MB M/Hispanic X
New B;:r?feI;Tx 78132-5780 jbarraza@elitemechanicaloftexasinc.com
V00000934794
) ) 2547179205
Sroautel A Martinez MB M/Hispanic X
Elm Mott Tx 76640 zekem@hcs-gc.com
91479 STRUCTURAL AND REINFORCEMENT STEEL
CHO8304766
972-790-2255
SHOC TV ERECTORS ING 9727902424 MDB M/Native American X
an \(/)\;(orth Tx 76155-1506 kevinb@choctawerectors.com
V00000940391 2815314335
Sralan Enterprises, Inc. MWDB F/Hispanic X
Houstogn Tx %707'9 galvarado@gralan.net
9157297 PHOTOGRAPHY, CONSTRUCTION
V00000913996
. 2104014501
Deborah D Pedigo 2103967306 wB F/Caucasian >
San Antonio Tx 78229-2676 debbiep@pedigostatfing.com
96877 SURVEY (NOT AERIAL OR RESEARCH
V00000935053
. ) 3254286959
B9 Sy Surveying LS 6 MDB M/Native American X
GeorgetownyTx 79606 bigskysurvey@yahoo.com
MAE8319636
210-366-1988
MAESTAS & ASSOCIATES INC 210-366-1980 MDB M/Hispanic ™

8122 Datapoint Drive, Suite 840
San Antonio Tx 78229

Printed on 10/02/2019 10:12AM

amaestas@maesce.com
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P0OZ8319072
210-349-3273
POZNECKI-CAMARILLO INC 210-349-4395 MDB M/Hispanic X
5835 Callaghan Rd Ste 200 fcamarillo@pozcam.com
San Antonio Tx 78228-1224 P '
Total in SLBP: 291
Total Outside SLBP: 42
Addendum No. 1
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APPENDIX D
GooD FAITH EFFORTS INSTRUCTIONS (CITY OF AUSTIN ORDINANCE 2-9A-D)

At a minimum, the following should be submitted to support Good Faith Effort documentation:

a Solicitation sent to MBE/WBE firms in the Significant Local Business Presence (SLBP — 5 Counties
include Travis, Hays, Williamson, Bastrop, and Caldwell) identified on the availability list for
subcontracting opportunities not less than 7 business days prior to bid date. Notices must be sent
using two separate reasonable, available, and verifiable methods (e.g. email, fax, mail, or phone).

0 Such as evidence of written notice includes copy of letters (solicitation notice) that was sent
by email, fax, or mail.

0 Such as evidence of two separate methods used to notify MBE/WBEs include fax logs, email
confirmations, copies of stamped envelopes/hand-delivered and/or phone logs (Phone
contacts, alone, will not be sufficient.)

O Written correspondence to certified vendors should include names, addresses, and other identifying
information including your company’s phone number, contact person, where to locate plans and
specifications; and due date for responding.

o Take appropriate steps to follow up the initial solicitation with interested MBEs or WBEs.

o Submit copies of written responses from all respondents to your solicitation.

o |If interested MBEs or WBEs responded, document follow up on log of contacts and include
date and contact information

0 Publish notice in a local publication such as newspaper, trade association publication, or via
electronic/social media. (Facebook Business Page, LinkedIn Business Profile, Twitter Business Account, or
see below for a list of local minority trade publishers)

0 Bidder/proposer must state a specific and verifiable reason for not contacting each certified firm with a
SLBP.

o If MBEs and WBEs were not sent solicitation notices, document reason on log of contacts.

0 Negotiate in good faith with interested MBEs and WBEs.

o If negotiated in good faith with interested MBEs and WBESs, document results on log of
contacts.

o Contact SMBR for assistance (i.e. additional scopes identified or assistance with MBE/WBE Program
requirements).

0 Not rejecting MBEs or WBESs as being unqualified without sound reasons.

o Seeking the services of available minority and women community organizations (See below)

0 Documentation of contacts with trade associations and Chambers of Commerce.

O Selecting portions of the work that will increase the likelihood that the MBE/WBE goals will be met.

The following additional Good Faith Efforts factors may also be considered:

o Efforts to assist MBE/WBESs in bonding, insurance, and financing where appropriate.
o |If assistance was provided, document in log of contacts.

o Efforts to assist MBE/WBES in obtaining necessary equipment, supplies, and materials.
O |If assistance was provided, document in log of contacts.

In assessing minimum good faith efforts, SMBR may consider the performance of other Bidder/Proposers
successfully meeting the goals.

FAILURE TO COMPLY WITH THE MBE/WBE PROCUREMENT ORDINANCE MAY RESULT IN A DETERMINATION OF NON-
COMPLIANCE OR REJECTION OF YOUR REQUEST FOR CHANGE
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APPENDIX D
SMALL & MINORITY BUSINESS RESOURCES CONTACT INFORMATION

Compliance CERTIFICATION MAIN OFFICE

512-974-7600 512-974-7645 512-974-7600

512-974-7601 512-974-7601 512-974-7622
Smbrcompliancedocments@austintexas.gov smbrcertification @austintexas.gov www.austintexas.gov/smbr

SMBR’s Plan Room

The City of Austin’s Small & Minority Business Resources (SMBR) Department has a Plan room for
viewing City of Austin project plans and specifications as well as other local, private, and public sector
jobs. In addition, SMBR and McGraw-Hill Dodge have partnered to provide contractors up-to-date
construction project information, plans and specification through the Internet. Projects include public
and private sector opportunities in 100 South and Central Texas counties.

Where is the Plan Room?

It's located at the offices of SMBR
4201 Ed Bluestein Blvd.

Austin, TX 78721

How much will it cost?

There are no fees to access the information. There are minimal fees for copying and printing of plan
and specification sheets.

What are my next steps?

Attend a free one-hour orientation session to learn how to operate the on-line service. Call (512) 974-
7799 to make an appointment or for more information.

For more information or to view a list of projects currently available in the Plan Room visit website at
www.austintexas.gov/smbr under the Plan Room projects.

BONDING

Bonding is a type of protection that a governmental agency or prime contractor may require that your
company have in order to work on a contract. A bonding application will take several days. Get
started today. Be proactive by making an appointment to talk to SMBR’s Bonding Financial
Consultant, Luke Ortega Luper as soon as possible. He can be reached at (512-974-7733 or email
him at Luke.Luper@austintexas.gov. You will also find past copies of his newsletters on our website
at http://austintexas.gov/department/bonding.

Keep in mind that SMBR does not issue bonds; however, we do provide our bonding resource
program as a free and confidential service to our business owners.
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APPENDIX D

AUSTIN MINORITY NEWSPAPERS

Capital City Argus News

PO Box 140471

Austin, TX 78714-0471
512-926-0348 Fax: same as phone

El Mundo Newspaper
2112 E. Cesar Chavez
Austin, TX 78702
512-476-8636

La Prensa

PO Box 6504

Austin, TX 78762-6504
512-478-3090 Fax: 512-482-6400

Nokoa The Observer

PO Box 1137

Austin, TX 78767

512-499-8713 Fax: same as phone

The Villager

4132 E. 12th Street

Austin, TX 78721

512-476-0082 Fax: 512-476-0179

World Journal Inc. of Texas/World
Journal Chinese Daily News

5855 Sovereign Dr. #C

Houston, TX 77036

Charles M. Miles
Email: CMilesArgus@yahoo.com

Email: info@elmundonewspaper.com

Catherine Vasquez-Revilla

Email: laprensa@aol.com

Akwasi Evans

Email: akwasievans2013@gmail.com

Tommy L. Wyatt
Email: vil3202@aol.com

Sherry Wang
Email: sherrywang1020@yahoo.com
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APPENDIX D

LOCAL MINORITY SERVICE ORGANIZATIONS

Asian Contractor Association
4201 Ed Bluestein Blvd, 2nd floor
Austin, TX 78721

512-926-5400 Fax: 512-926-5410

Austin Area Black Contractors
Association

6448 Highway 290 East, Suite E-107
Austin, TX 78723

512-467-6895 Fax: 512-467-9808

Business Investment Growth (BIG Austin)
Capital Plaza Bank Office Building

5407 N. IH-35, Ste 200

Austin, TX 78723

512-928-8010 Fax: 512-926-2997

Business Resource Consultants
(BRC)/(Bid Briefs)

6448 Highway 290 East, Suite E-107
Austin, TX 78723

512-467-6894 Fax: 512-467-9808

Greater Austin Asian Chamber of
Commerce

8001 Centre Park Drive, Suite 160
Austin, TX 78731

512-407-8240

Greater Austin Black Chamber of
Commerce

African-American Heritage Center
912 E. 11th Street, Suite A

Austin, TX 78702

512-459-1181 Fax: 512-459-1183

Greater Austin Hispanic Chamber of
Commerce

3601 Far West Blvd, Suite 204

Austin, TX 78731

512-476-7502 Fax: 512-476-6417

U.S. Hispanic Contractors Association de
Austin (USHCA)

920 E. Dean Keeton Street

Austin, TX 78705

512-922-0507

Aletta Banks
www.acta-austin.com

Email: asiancontractor@gmail.com

Carol Hadnot
www.abcatx.com

Email: bre-pro@att.net

Stacy Dukes-Rhone

www.bigaustin.org
Email: info@bigaustin.org

Carol S. Hadnot
Email: brc-pro@att.net

Jodie Huynh

www.austinasianchamber.org
Email: jhuynh@austinasianchamber.org

Tam Hawkins

www.austinbcc.or
Email: admin@austinbcc.or

Casilda Clarich

www.gahcc.or
Email: cclarich@gahcc.org

Juan Oyervides
www.ushca-austin.com

Email: info@ushca-austin.com
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vendor

360 Professional Services, Inc.

360txc Llc

5 Star Fabrications Inc

Abc Erosion Control Inc

Affordable Lawn Care And Landscaping Inc

Alan Y Taniguchi Architect & Assoc Inc
All Points Inspection Svcs Inc
Appliedtech Group L L C

Aptus Engineering Lic

Apv Construction And Remodeling Lic
Asd Consultants Inc

Atx Environmental Solutions, Llc
Aus-Tex Sandblasting & Coatings Inc
Austex Concrete Construction

Austin Architecture Plus Inc

Austin Constructors Llc

Austin Underground Inc

Aws Inc

Abadijis Systems, Ltd

Advantage Wall Panel Systems, Lic
All About Design, Inc.

Allied Electric Services, Inc.

Alpha Paving Industries Lic

Arturo Pizano Vasquez

Ashley Dubose

Atx Jg Concrete Solution Llc

Austin Formula Utilities Llc.

Austin Plumbery

Avery Williamson

B.I.T Construction Services Inc

Baer Engineering & Environmental
Consulting Inc

Blgy Inc

Bowa Construction Management Company
Inc

Bandos Steel Llc

Beckett Electrical Services, Llc

Big Sky Surveying, Llc

Bradford Holman

Brooks Environmental Service Technicians
Llc

C2 Concrete Inc.

Capital Architectural Signs Inc

Cas Consulting & Svcs Inc

Ceda-Tex Svcs Inc

Cge Inc

Choctaw Erectors Inc

Cl Concrete Construction Corporation
Conroe Wood Products Inc

Cvi Development, Llc.

Cx2 Construction, Inc.

Cantu Construction Inc

Cari Harrington

Casto Lopez Concrete Lic

Central Texas Express Metalwork Llc
Chavez Service Companies, Inc.
Chivas Engineering And Consulting, Inc
Cody Builders Supply, Inc.

Colleen Joan Galvin

Contractor'S Source, Inc.

Corza Construction Llc

Davcar Inc

street_address1

P.O. Box 3639

111 Congress #400
18794 Fm 1431

23407 Fulkes Lane
13523 Pond Springs Rd

street_address2

1609 W 6th St

6613 Bramber Ln

12059 Lincolnshire Dr
1919 S 1st Street

1008 York Castle Dr
8120N |h 35

1205 Sheldon Cove
11509-B Fm 812

1116 Walton Ln

1907 N Lamar Blvd Ste 260
Po Box 18595

Po Box 5650

4402 South Congress Ave
450 B Street, Suite 720
545 N. Cowan Suite J

Po Box 91122

4355 E University Ave

Po Box 6565

12900 Thomas Jefferson St
12609 Casting Drive

Po Box 983

3701 Hobbs Cove

1712 E. Riverside Dr. #175
1407 Brandi Lane

7103 E Riverside Dr

7756 Northcross Dr Ste 211

Building B

Suite 1-K

Suite 203

8001 Centre Park Drive
1423 W. Pflugerville Pkwy

Suite 150

7500 San Felipe Street, Suite 600
P.0. Box 81381

1200 County Rd 152 Unit 46
12708 Wood Lily Trl

11903 Coit Rd # 3204t

15907 Windermere Dr.

6500 North Lamar Blvd, Ste B
7908 Cameron Rd

500 Brushy Creek Road, Suite 306
4408 Hwy. 183 S.

Po Box 156506

Po Box 971

804 West Dallas Ste #1

1801 Lavaca 2-J

19507 Fm 150 W

14806 Eilers Rd

Po Box 1446

1955 Fm 2001 Suite 200

304 El Paso St

P.O. Box 572351

9901 Brodie Ln

12002 N Lamar Blvd

514 Yaupon Valley Rd.

22903 Holly Hollow St.

11233 Kirkland Hill Path
1010 Land Creek Cove Ste 200

Suite 3-E

Suite 160-246

Use For Fedex
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city

Cedar Park
Austin
Jonestown
Leander
Austin

Austin
Austin
Austin
Austin
Pflugerville
Austin
Austin

Del Valle
Austin
Austin
Austin

Lago Vista
Austin

San Diego
Lewisville
Austin
Georgetown
Round Rock
Manor
Manor
Manor
Austin
Austin
Round Rock
Austin
Austin

Austin
Round Rock

Houston
Austin
Georgetown
Elgin

Dallas

Pflugerville
Austin
Austin
Cedar Park
Austin

Fort Worth
Taylor
Conroe
Austin
Driftwood
Austin
Bastrop
Buda

San Antonio
Houston
Austin
Austin
West Lake Hills
Tomball
Austin
Austin

APPENDIX D

state zip

Tx 78630
Tx 78701
Tx 78645-9666

Tx 78641
Tx 78729-4415

Tx 78703-5059

Tx 78754
Tx 78758-2217

Tx 78704
Tx 78660
Tx 78753
Tx 78753
Tx 78617
Tx 78721-3023

Tx 78705-4900

Tx 78760
Tx 78645-5650

Tx 78745
Ca 92101
Tx 75057
Tx 78709
Tx 78626
Tx 78683
Tx 78653
Tx 78653
Tx 78653
Tx 78749
Tx 78741
Tx 78681
Tx 78741
Tx 78757-1725

Tx 78754
Tx 78664
Tx 77063
Tx 78708
Tx 79606
Tx 78621
Tx 75251
Tx 78600
Tx 78752
Tx 78754
Tx 78613
Tx 78702
Tx 76155-1506

Tx 76574
Tx 77301-2208

Tx 78701
Tx 78619
Tx 78719
Tx 78602
Tx 78610
Tx 78207
Tx 77257-2351

Tx 78748
Tx 78753
Tx 78746
Tx 77377
Tx 78754
Tx 78746



David Dela Cerda

Dea Specialties Co Inc

Desert Steel Co Inc

Design Welding & Fabrication Inc.
Dfi Signs Of Texas, Llc

Deborah D Pedigo

Diva Imaging Llc

Dorrett Vanderberg

E &T Masonry Construction & Remodeling
Co. Llc

Edge Electric, Inc.

Edge Engineering, Plic

Eia Technocrats, Inc

Eileen Merritt Inc

Elite Mechanical Of Texas Inc
Encotech Engineering Consultants Inc
Environmental Survey Inc

Eagle Pride Supply Llc

Earthco Landscape Construction Llc
Enrique Alonzo

Environmental Safety Services Inc.
Esperanza C White

Estudio, Llc

Evander Home Solutions Llc
Ezequiel A Martinez

F &Amp; C Eaton Enterprises, Lic
Facilities Rehabilitation Inc

Flores Remodeling & Construction
Foster Cm Group Inc

Four-B Paving

Floral Creations Landscaping Llc
Forsite Construction, Llc

Front Line Consulting, Lic

Garcia J Contractors Inc

Gb Underground

Geosearch Lic

Gerald Nunn Electric Lic

Gk Construction, Llc

Global Engineers Inc

Gonzalez - De La Garza & Associates
Government Interior Solutions Inc
Gadberry Construction Company, Inc.
Glen M Winston

Gralan Enterprises, Inc.

Guerra Underground Llc

Hagler & Kerr Lic

Haynes Eaglin Waters Lic

Hvj Associates Inc

Heavy Roadway Construction Services, Lic

Hope E Green

Hsuequity, Inc.

I T Gonzalez Engineers

Ibarra Consulting Engineers Inc
Industrial Laminates Corporation
Inland Geodetics Lic
International Painting

Iris Dalia Spencer

J S Electric Inc

J Two Sons Concrete Contractors Lic
Jaime Beaman Aia Inc

Jasmine Engineering Inc

Jb Asphalt Paving & Grading Llc
JI3 Construction Services, Llc

2302 Southwood Hills Dr

5151 Castroville Rd

3613 Kim Drive

3300 Fm 1660

6004 Danwood Dr

8000 Donore Place

2003 La Casa Dr

8500 N. Stemmons Frwy, Ste. 4045
9905 Fm 973 North

Po Box 252

4404 E Hove Loop

10998 S.Wilcrest Dr., Suite#255
4910 West Hwy 290

5737 Safari Dr.

8500 Bluffstone Cove, #B-103
4602 Placid Place

13900 Ih 35 Suite D1

4500 Williams Dr. Suite 212-108
121 Spring Branch Loop

14101 Hwy 290 W

P.O. Box 1202

2180 North Loop West

401 Congress Ave. Suite#1540
P.O.Box 33

204 City View

9120 S Fm 973

1830 Mathias Lane

8610 N. New Braunfels, Ste 606
Po Box 1065

Po Box 142803

1205 E. Cesar Chavez

700 Lavaca St, Suite 1400

Po Box 1649

11009 Mickelson Dr

3006 Bee Caves Rd Ste A230
410 N Patterson Ave

1238 Tom Sawyer Road

4219 Pebblestone Trl

3800 N. Lamar St.

1301 S Capital Of Tx Hwy

111 Congress Avenue, Suite 400
2303 Vanderbilt Circle

626 Highway 6 S.

9810 Fm 969

P.O. Box 1049

13710 Immanuel Rd

1701 Directors Boulevard, Suite 910
1305 Terrace Viewdr

2906 E Martin Luther King Jr Blvd
13706 Research Blvd.

3501 Manor Rd

3100 Monticello Ave.

Po Box 9616

1504 Chisholm Trail Rd Ste 103
Po Box 355

2016 Crystal Shore Dr.

4702 Fm 1327

2823 Hwy 21 W

3821 Juniper Trace, Suite 104
2211 South I-35

Po Box 92856

100 Tonkawa Ridge
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Suite 6

Bldg. 400, Suite C

Suite 500

Ste. 200
Suite B-125

#4102
Suite 204

Suite 840

Suite 108

Taylor

San Antonio
Irving

Hutto
Austin

San Antonio
Austin
Dallas
Manor

Driftwood
Austin
Houston
Austin

New Braunfels
Austin

Austin

Austin
Georgetown
Kyle

Austin
Dripping Springs
Houston
Austin

Elm Mott
Cedar Hill
Austin

Kyle

San Antonio
Spring Branch
Austin

Austin

Austin

Buda

Austin

Austin
Florence
Dripping Springs
Round Rock
Austin

Austin

Austin

Austin
Houston
Austin

Manor
Pflugerville
Austin
Cedarpark

Austin
Austin
Austin
Dallas
Austin
Round Rock
Maxwell
Austin
Buda
Dale
Austin
Austin
Austin
Hutto
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Tx 76574
Tx 78227-4241
Tx 75061
Tx 78634-3103
Tx 78759

Tx 78229-2676
Tx 78704-4720

Tx 75247
Tx 78653
Tx 78619
Tx 78749
Tx 77099
Tx 78735
Tx 78132-5780
Tx 78759
Tx 78731
Tx 78727
Tx 78633
Tx 78640
Tx 78737
Tx 78620
Tx 77018
Tx 78701
Tx 76640
Tx 75104
Tx 78719
Tx 78640
Tx 78217
Tx 78070-1065
Tx 78714
Tx 78702
Tx 78758
Tx 78610
Tx 78747
Tx 78746-5686
Tx 76527
Tx 78620
Tx 78665-5027
Tx 78756
Tx 78746
Tx 78701
Tx 78723
Tx 77079
Tx 78724
Tx 78653
Tx 78660
Tx 78744-1096
Tx 78613
Tx 78702
Tx 78750
Tx 78723-5815
Tx 75205
Tx 78766
Tx 78681
Tx 78656
Tx 78728
Tx 78610
Tx 78616
Tx 78738
Tx 78741
Tx 78709
Tx 78634



Jeff T Ellison

Jennifer Weems

Jimmie Miller

Johnnie Peck

Johnson Hauling, Lic

Josephine Escobar

Juan Martin Romero

K Friese & Assoc Inc

Kamo Energy Inc

Kin Performance Contractors Lic
Klp Commerecial, L.L.C.

Knudson Lp

Keith Kneeland

Landmark Surveying L P

Latonya J Pegues

Landmark Consulting Group, Llc
Lewis Concrete Restoration

Liquid Waste Solutions, Llc

M & R General Contracting Llc
Maestas & Associates Inc

Mario L Carlin Management, Lic
Mars Industries LL C

Mas Road & Utilities, Inc.

Mcgray & Mcgray Land Surveyors Inc
Mechanical & Process Systems Llc
Muniz Concrete & Contracting Inc
Mwm Designgroup Inc

Majestic Services Inc
Maldonado-Burkett, Llp

Mario Vasquez

Masonry Plus Lic

Mauricio Riesco

Mckissack & Mckissack Of Washington, Inc.

Merrigan Electric Llc

Naomi J Richard

National Reinforcement Steel Lic
Nordell Construction Company
Owlz Painting Lic

P D Morrison Enterprises Inc
Piatra Inc

Power Quality Engineering Inc
Poznecki-Camarillo Inc

Pamela Korenn Grovey
Paradigm Contracting Llc
Prota, Inc.

Rama Tirumalachar

Roadway Specialties Inc
Regional Engineering Inc.
Roadwise Solutions Llc

Rucoba & Maya Construction, Llc
S E Packages Inc

Santa Clara Construction Ltd
Seto Vargas Utilities Inc

Sge Consultants, Llc

Ske Construction, Lic

Soheir S Michel

Solis Constructors Inc

Square One Consultants Inc
Standard Cement Materials Inc
Sunland Group, Inc.

Sadler Boring Llc

Sayers Construction, Llc
Schuler Contracting, Llc

Po Box 3605

206 Bellagio Dr

8500 N Stemmons Fwy

10190 Katy Fwy Ste. 120

1805 Elmira

115 Todd Trail

6909 Bay City Bend

1120 S Capital Of Texas Hwy, Cityview 2
1201 Universal City Blvd

Po Box 140884

18013 Vorwerk Rd

6705 Hwy 290 W Ste 502 #222
520 County Road 108

2205 E. 5th Street

3201 Bee Caves Rd, Ste 161662
3201 Murrelet Way

405 Ware Dr

Po Box 1437

Po Box 90981

8122 Datapoint Drive, Suite 840
8711 Burnet Rd.

Po Box 560

15308 Ginger Street

3301 Hancock Dr Ste 6

1804 Central Commerce Court
Po Box 6596

305 E Huntland Dr Ste 200
8120 North Ih 35, Suite 101
2312 Western Trails Blvd

3585 Rocking J Rd.

P.0.Box 42123

1403 Blakeney Ln

901 K Street, Nw

Ste. 5057

Ste 100

Unit 11

Suite E52

Ste C-303

901 K Street, Nw, 6th Floor

706 Riva Ridge Dr

P. O. Box 90644

1645 Main St. Suite A

3903 E. 16th St.

120 Kaneohe Ln

1120 Toro Grande Blvd. Bldg 2#208
Po Box 9593

3061 Woodall Dr Bldg A

5835 Callaghan Rd Ste 200

12000 Dessau Road

10719 Twilight Vista

P.O. Box 342195

13105 Hymeadow Circle

Po Box 90309

937 Reinle Street

1920 E. Riverside Dr., Suite A-120 #380
35 Flint Rd

2105 Fair Oaks Dr

9811 Anderson Mill Road, Ste 201
5300 Navarro Creek Rd

1212 E. Anderson Lane

PoBox 1111

Po Box 200548

7700 W. Highway 71, Suite 370
1000 Westbank Dr Ste 4a

5710 W 34th St Ste A

1812 Centre Creek Drive

1260 Elliott Ranch Rd.

1507 Somerset Canyon Lane

1405 E Riverside Drive

Apt 1135

Suite # 22

Suite 350
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Pflugerville
Austin
Dallas
Houston
Austin

Elgin

Austin
Austin
Universal City
Austin
Manor
Austin
Hutto
Austin
Austin
Pflugerville
Buda

Buda
Austin

San Antonio
Round Rock
Cedar Creek
Austin
Austin
Round Rock
Austin
Austin
Austin
Austin
Round Rock
Austin
Austin
Washington

Leander
Austin
Buda
Austin
Bastrop
Cedar Park
Austin
Cedar Park
San Antonio
Austin
Austin
Austin
Austin
Austin
Austin
Austin
Kyle
Austin
Austin

Del Valle
Austin
Cypress
Austin
Austin
Austin
Houston
Austin
Buda
Cedar Park
Austin
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Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
FI

Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
TX
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx

78691
78734-5082
75247
77043
78721
78621
78725
78746
78148-3352
78714
78681
78735
78634
78702
78746
78660
78610
78610
78709
78229
78757
78612-0560
78728
78731-5441
78664
78762
78752
78753
78745-1638
78665
78704
78753
20001

78641
78709-0644
78610
78721
78602-7252
78613-6973
78766-9593
78613-7225
78228-1224
78754
78736
78734
78729
78709-0309
78751
78741
78640
78745
78750
78617
78752
77410
78720
78735
78746-7994
77092-6520
78754
78610
78613
78741



Shademaker Studio, Llc

Smith Turrieta, Pllc

Southstone Development Group, Llc
Spire Consulting Group, Llc
Stephanie Braun Clayton Llc

Terra Ecoservices Llc

Texas Solar Power Company

Tony Parent Enterprises

Torres Plumbing Lic

Tri Recycling Inc

Trini Construction Builder Lic

Trinity Pools And Scapes

Tejas Premier Building Contractor, Inc.
Ten Eyck Landscape Architects, Inc.
The Salinas Group, Lic

Tommy Lee Nays

Trachmar, Lic

Unintech Consulting Engineers Inc
Unism Development Co Inc

Under Construction, Inc.
Underground Water Solutions Co.
Valdez Remodeling & Weatherization Inc

Vic Thompson Company
Vickrey & Assoc Inc

Villafana Enterprises Incorporated
Walker Texas Surveyors Inc
Williams Tunneling Industries Inc
Woolery Custom Fence Co
Waterfilled Barrier Systems International,
Inc.

Watershed Solutions Jv Lic
Williams Trinity Electric, Lic

Xevex Construction Llc

Ysassi Inc.

Zamora Llc

Zlynx Enterprise, Inc

Zacharias Johnson

Po Box 6041

Po Box 5902

1914 E. 6th St. #6339
Norwood Tower

812 W Gibson St

11006 Swelfling Terrace
6448 Hwy 290e Ste C112
13350 Old Kimbro Rd, Bldg A

9705 Burnet Rd Ste 503

Po Box 26499

Po Box 81431

801 Jewell St

1811S. Laredo St.

1214 West Sixth Street

4118 Todd Lane

2307 Taylor Street

2900 N Quinlan Park Rd Ste B240 - 321
505 E. Huntland Drive, Suite 335

Po Box 14145

114 Ne 28th St

Po Box 1355

3700 B Munson St

Suite 100

3751 New York Ave.

2009 S Capital Of Texas Highway Ste 320,
Tejas Plaza

2616 Glen Field Drive

Po Box 324

18922 Woodglen Shadows

P.O. Box 986

195 Stockade Ranch Rd., B

Suite 140

7908 Cameron Road

339 Precipice Way

Po Box 681

Po Box 170071

1425 S Loop 4

6448 Highway 290 East, Suite E107
150 Parkland Drive
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114 W 7th St Ste 1300

Austin
Austin
Austin
Austin
Austin
Austin
Austin
Manor
Austin
Austin
Austin
Austin
San Antonio
Austin
Austin
Waco
Austin
Austin
Austin
Grand Prairie
Elgin
Austin

Arlington
Austin

Cedar Park
Cedar Park
Humble
Elgin

Paige

Austin
Georgetown
Buda
Austin

Buda
Austin
Cedar Creek

APPENDIX D

Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx

Tx
Tx
Tx
Tx
Tx
Tx
Tx
Tx
TX
Tx
Tx
Tx

Tx
Tx

Tx
Tx
Tx
Tx
Tx

Tx
Tx
Tx
Tx
Tx
Tx
Tx

78762
78763
78762
78701
78704
78737
78723
78653
78758
78755-0499
78708
78704
78207
78703
78744
76705
78732
78752
78761-4145
75050
78621
78721-2417

76014
78746

78613
78630-0324

77396
78621-5585

78659

78754
78626
78610
78717
78610
78723
78612
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Small & Minority Business Resources
Opening the door lo opportunities.

Good Faith Effort (GFE) Bid Opportunity Notice
Solicitation Name: Ullrich Water Treatment Plant Lime Feed Loop, IFB 6100 CLMC750

PROJECT OVERVIEW: Modify the lime feed system at Ullrich Water Treatment Plant to lime slurry
delivery to match what was recently constructed at Water Treatment Plant 4

THIS IS A PILOT GFE PROJECT FOR THIS CITY OF AUSTIN PROJECT ONLY

e SMBR is performing the initial notification to subcontractors listed on the Minority-
and/or Women-Owned Business Enterprise (MBE/WBE) Availability List.

e The PRIME BIDDER will be responsible for performing the remaining GFE items
and be responsible for documenting the remaining GFE steps.

If you wish to bid on this project, you MUST submit your bid submission to the
following Prime Bidders by the due date indicated for your bid to be responsive.

Peabody General Matous Construction Bidder/Firm Name: TBD
Sarah Figer Bruce Matous Contact: person:

Phone #:512-389-1005 Phone #:254-780-1400 Phon_e #:
sarah@peabodygeneral.com BRUCE@MATOUSCONSTRUCTION.COM | E-mail:

Submission due date: Submission due date: Sybmission due date:
Time: Time: Time:

The project consists of the following scopes of work:

Category Code Description
Goods 31580 Mortar and/or Grouts
Goods 33013 Fencing, Chain Link (Including Fabric, Gates, Pane
Goods 57068 Steel, Fabricated: Beams, Gabions, Gratings, Walk
Goods 57084 Structural Shapes, Steel: Angles, Channels, |-Beam
Goods 59533 Grates, Guards, And Other Protective Devices
Goods 79020 Grass Seed
Goods 80198 Signs, Construction Project Identification Signs
Professional 90694 Water Supply, Treatment and Distribution- Architectural
Construction 9122343 | Handrails, Pipe. This Work Shall Consist of Furniss
Construction 9122376 | Structures, Steel (Furnish, Fabricate, Transport, Erect)
Construction 91240 Demolition Services
Construction 91268 Management, Construction
Construction 91316 Construction, Communication Equipment (Incl Antenna Towers)
Construction 91360 Construction, Water System, Main and Service Line
Construction 91430 Concrete
Construction 91438 Electrical
Construction 91458 Metal Work
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Opening the door lo opportunities.

Construction 91461 Painting

Construction 91468 Plumbing

Construction 91479 Structural and Reinforced Steel
Non-Professional 9157297 | Photography, Construction
Non-Professional 96877 Survey (Not Aerial or Research)
Non-Professional 97108 Building, Fabricated, Rental or Lease
Non-Professional 97773 Toilets, Portable, Rental or Lease
Non-Professional 98814 Erosion Control Services
Non-Professional 98838 Hydro mulching Services
Construction 913 Construction Services Heavy
Construction 91356 Construction, Utility/Underground Projects

For detailed solicitation information and addendums, please visit
https://www.austintexas.gov/financeonline/account services/solicitation/solicitation details.cfm?sid=130172

If you need assistance with Vendor Connection, please contact Vendor Registration at (512) 974-2018 for
assistance.

Authorized City of Austin points of contact for this project are:

Nicholas Sybille 512-974-3566

Note: YOU MUST ADHERE TO THE CONTRACTOR’S SPECIFICATIONS FOR SUBMITTALS OF
BID RESPONSES AND QUOTES. DO NOT SUBMIT BIDS OF QUESTIONS TO SMBR. SMBR IS
NOT RESPONSIBLE FOR SUBMITTING QUESTIONS OR BIDS ON BEHALF OF THE
SUBCONTRACTOR.

For MBE/WBE related questions: John-Wesley Smith @ SMBRGoodFaithEffort@austintexas.qov
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